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                                           INVITATION FOR BIDS 
       BID CALL NO.   031416  

Sealed bids will be received by Gila County Procurement, in the Guerrero Conference Room, 1400 East 
Ash St., Globe, AZ 85501, until 4:00 P.M. (AZ Time), Wednesday, May 18, 2016  for the Timber Region 
Asphalt Patching Project, GILA COUNTY, ARIZONA, BID NO. 031416 in strict accordance with the rules 
and regulations of Board approved Policies BOS-FIN-002, BOS-FIN-003 and the Gila County Procurement 
Group Statement of Operating Procedures.  No bids will be accepted after 4:00 P.M.  The Bids will be 
publicly opened and read aloud at 4:00 P.M., Arizona time, at the location and date listed above. 

   
All Bids shall be made on the Invitation for Bids forms included in the Contract Documents and shall 
include all applicable taxes.  
 

Each Bid submitted, either by hand, United States Postal Service, or other carrier, shall be sealed and 
plainly marked "TIMBER REGION ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA, BID CALL NO. 
031416”.  All Bids shall be mailed or delivered to the Gila County Procurement Department, Attention: 
Jeannie Sgroi, Contracts Administrator, 1400 East Ash St., Globe, AZ 85501. Gila County Engineering 
Services and the Board of Supervisors of Gila County will not be responsible for those bids submitted 
that are not marked appropriately or sent to the wrong address.  The prevailing clock shall be the atomic 
clock in the Contracts Administrator’s office. 
 

Contractors are invited to be present at the opening of bids but absence will not be considered cause for 
disqualification. 
 

Contractors shall be responsible for any licenses or permits required by the regulatory agency of the 
State of Arizona that apply to the performance of this contract. 
 

After the Contractor who is determined to be most advantageous to the county has been selected 
through the source selection process, negotiations may be conducted for the purpose of developing a 
recommended Contract for Award. 
 

The Gila County Board of Supervisors reserves the right to reject any or all bids, or to accept any bids, or 
to waive any informality in any bid, or to withhold the award if deemed in the best interest of Gila 
County. 
 

Dates advertised in the Arizona Silver Belt: April 27, 2016 and May 04, 2016 
 
Signed:_____________________________________________  Date:  _____/_____/_____ 
 Michael A. Pastor, Chairman of the Board of Supervisors 

 
Signed: _____________________________________________  Date:  _____/_____/_____ 
 Jefferson R. Dalton, Deputy Gila County Attorney, Civil Bureau Chief 
  for Bradley D. Beauchamp, County Attorney 
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 NOTIFICATION TO BIDDERS 
 
 
BIDDERS ARE HEREBY NOTIFIED: 
 
1. The bidder must supply all the information required by the bidding documents and 

specifications.  All proposals shall be made on the bid proposal forms prepared by Gila 
County as part of the Contract Documents.  The proposal must include the entire bid 
packet, in triplicate, and the following forms, all with original signatures, must 
accompany the bidders proposal: 

 
 Bid Proposal (pages 73 to 75) 
 Price Sheet (pages 76 to 77) 
 Surety (Bid) Bond (page 78) 
 Qualification & Certification Form (pages 79 to 80) 
 Reference List (pages 81) 
 Affidavit of Non-Collusion (page 82) 
 Subcontracting Certification (page 83) 
 Check List & Addenda Acknowledgment (page 84) 
 Contract (pages 85-91) 
 Contract Performance Bond (page 92) 
 Labor and Materials Bond (page 93) 
 Contract Performance Warranty (page 94) 
 IRS W-9 Form (W-9)  

 
Failure to include all required documents, all with original signatures, may invalidate 
the bid.  Prices shall include all applicable taxes.   

 
2. Proposal Guaranty -Proposals shall be accompanied by a certified check, cashier's check 

or bid bond for 10 percent (10%) of the total contract price bid. 
 
3. Delivery of Proposal - Each bid shall be sealed and plainly marked "Bid No. 031416 – 

TIMBER REGION ASPHALT PATCHING PROJECT", on the outer most envelope or label.  If 
courier is used, bidder shall instruct the courier to deliver the package by Wednesday, 
May 18, 2016, 4:00 P.M. on the date specified herein, to the Gila County Procurement 
Department, Attention: Jeannie Sgroi, Contracts Administrator, at 1400 East Ash, Globe, 
Arizona 85501.  No bids will be accepted after 4:00 P.M. AZ Time, Wednesday, May 18, 
2016.  Bids will be opened at 4:00 P.M., Wednesday, May 18, 2016.  

  
4. Rejection of Bids -The Owner reserves the right to reject any and all bids, and to waive 

all or any informalities in the bids. 
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Notification to Bidders continued… 
 
 

5. Arizona Contractor's License - Prior to submission of bids, bidders must have a valid 
Arizona Contractor's License of a type which meets all criteria and requirements to 
perform the work as specified in the contract documents in accordance with the Arizona 
State Registrar of Contractors. 

 
6. Bid Opening Information – “As Read” Bid Results will be available, when requested, 

once the bids have been opened, however, information regarding the bid award will not 
be available until after the Gila County Board of Supervisors has issued a decision 
regarding the submitted project bids.  

 
7. Request for Clarifications 

Requests for clarification shall be made to Jeannie Sgroi, Contracts Administrator at 
jsgroi@gilacountyaz.gov in writing (phone: 928-402-8612, fax: 928-402-4386) submitted 
no later than 3:00 P.M., AZ time, on Wednesday, May 11, 2016.  A response will be 
issued to all plan holders no later than 3:00 P.M., AZ time, on Friday, May 13, 2016. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:jsgroi@gilacountyaz.gov
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SPECIAL PROVISIONS 

 
FOR 

  
TIMBER REGION ASPHALT PATCHING PROJECT 

 
The proposed work is located in the northern part of Gila County.  The work consists of 
removing existing asphalt and aggregate base material and replacing the removed section with 
a new 2.5 inch asphalt concrete section on top of a 4 inch aggregate base course at various 
locations on each of the following roads:  Forest Service Road No. 512 (Cherry Creek Hill Area), 
Hunter Creek Drive and Colcord Road (see APPENDIX B & C).  The total estimated quantity of 
area to be repaired is 3,057 square yards.   
 

SPECIFICATIONS: 
Reference is made to certain Standard Specifications and Standard Details developed by the 
Maricopa Association of Governments (MAG) and the Arizona Department of Transportation 
(ADOT).  The following separate documents shall be used accordingly:  

 

Arizona Department of Transportation, Standard Specifications for Road and Bridge 
Construction, Edition of 2008 and current revisions.  
Maricopa Association of Governments, Uniform Standard Details for Public Works 
Construction, 2015 Edition. 
 

Wherever reference in the above cited Standard Specifications is made to ADOT it shall refer to 
Owner as defined in Section 101-02 herein these Special Provisions. 

 
In the event of any conflict between these Special Provisions and the Standard Specifications, 
these Special Provisions shall prevail. 
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GENERAL REQUIREMENTS: 

FIRE PREVENTION 

If during the project, fire restrictions are implemented the contractor shall be responsible for 
compliance with Tonto National Forest and Gila County fire prevention measures. 
 

CONTRACT TIME 

Contractor shall complete all project work within thirty (30) calendar days from the 
commencement date as specified on the Notice to Proceed from the County.  

 
Asphalt Edge Treatment 

Where new pavement matches existing pavement at the patching location specified as Hunter 
Creek - A (see APPENDIX B) only, the Contractor shall install an asphalt edge per MAG Standard 
Detail No. 201, Type A (see APPENDIX A).  Said asphalt edge shall be installed at the beginning 
and end of the patch and only in the direction of travel, rather than in the shoulder as shown on 
the detail.  There will be no separate measurement or direct payment for this work.  The cost 
being considered as included in the total cost of the contract. 
 
Construction Water 
The Contractor shall obtain an adequate water supply and furnish all construction water for the 
work specified herein.  There will be no separate measurement or direct payment for obtaining, 
furnishing and applying construction water.  The cost being considered as included in the total 
cost of the contract.   
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SECTION 101    DEFINITIONS AND TERMS: 
 
101-01    BLANK 
 
101-02    DEFINITIONS: 
 
Whenever the following terms are used in these specifications, in the contract, in any 
documents or other instruments pertaining to construction where these specifications govern, 
the intent and meaning shall be interpreted as follows: 
 
MAG.  Maricopa Association of Governments. 
 
ADOT.  Arizona Department of Transportation 
 
ADOT STANDARD SPECIFICATIONS.  Arizona Department of Transportation Standard 
Specifications for Road and Bridge Construction, Edition of 2008. 
 
ADVERTISEMENT.  A public announcement, as required by local law, inviting bids for work to be 
performed and materials to be furnished. 
 
ASTM.  The American Society for Testing and Materials. 
 
AASHTO.  The American Association of State Highway and Transportation Officials. 
 
AWARD.  The acceptance, by the Owner, of the successful bidder's proposal. 
 
BIDDER.  Any individual, partnership, firm, or corporation, acting directly or through a duly 
authorized representative, who submits a proposal for the work contemplated. 
 
BOARD OF SUPERVISORS.  The Gila County Board of Supervisors acting under the authority of 
the laws of the State of Arizona. 
 
CALENDAR DAY.  Every day shown on the calendar. 
 
CERTIFIED FLAGGER.  An individual who has been trained and certified by the Arizona 
Department of Transportation, an Arizona County or Municipal agency, the Federal Highway 
Administration, or the Highway agency of another state, to control traffic in a construction 
zone.  Individuals certified outside Arizona must also exhibit familiarity with Arizona laws. 
 
CHANGE ORDER.  A written order by the Engineer or Owner to the Contractor covering changes 
in the plans, specifications, or proposal quantities and establishing the basis of payment and 
contract time adjustment, if any, for the work affected by such changes.  The work, covered by 
a change order, shall be within the scope of the contract. 
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Section 101-Definition and Terms continued… 
 
CONSTRUCTION LIMITS.  Construction limits shall be defined as that area of the public right-of-
way, easement or area shown on the construction plans to be disturbed as a part of the 
contract for this project. 
 
CONTRACT.  The written agreement covering the work to be performed.  The awarded contract 
shall include, but is not limited to:  the Advertisement; the Contract form; the Proposal; the 
Performance Bond; the Payment Bond; any required insurance certificates; the Specifications; 
the Plans; and any addenda issued to bidders. 
 
CONTRACT ITEM (PAY ITEM).  A specific unit of work for which a price is provided in the 
contract.  All pay items on this contract will be measured in English units. 
 
CONTRACT TIME.  The number of calendar days, stated in the proposal, allowed for completion 
of the contract, including authorized time extensions.  If a calendar date of completion is stated 
in the proposal, in lieu of a number of calendar days, the contract shall be completed by that 
date. 
 
CONTRACTOR.  The individual, partnership, firm, or corporation primarily liable for the 
acceptable performance of the work contracted, and for the payment of all legal debts 
pertaining to the work, who acts directly or through lawful agents or employees to complete 
the contract work. 
 
CONTRACTOR'S ENGINEER.  The Arizona Registered Professional Civil Engineer, individual, 
partnership, firm, or corporation, duly authorized by Contractor to be responsible for 
engineering supervision, quality control and certification of the Contract work. 
 
DEPARTMENT.   The term Department in the ADOT Standard Specifications and supplements 
references the Arizona Department of Transportation.  Department shall reference OWNER for 
this contract work.   
 
ENGINEER.   See OWNER. 
 
EQUIPMENT.  All machinery, together with the necessary fuel and supplies for upkeep and 
maintenance including, but not limited to, all tools and apparatus necessary for the proper 
construction and acceptable completion of the work. 
 
EXTRA WORK.  An item of work not provided for in the awarded contract as previously 
modified by change order or supplemental agreement, but which is found by the Owner's 
Engineer to be necessary to complete the work within the intended scope of the contract as 
previously modified. 
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Section 101-Definition and Terms continued… 
 
INSPECTOR.  An authorized representative of the Owner's Engineer assigned to make all 
necessary quality assurance inspections and tests of the work performed or being performed, 
or of the materials furnished or being furnished by the Contractor. 
 

INTENTION OF TERMS.  Whenever, in these specifications or on the plans, the words 
"directed," "required," "permitted," "ordered," "designated," "prescribed," or words of like 
import are used, it shall be understood that the direction, requirement, permission, order, 
designation, or prescription of the Owner's Engineer is intended; and similarly, the words, 
"approved," "acceptable," "satisfactory," or words of like import, shall mean approved by, or 
acceptable to, or satisfactory to the Owner's Engineer, subject in each case to the final 
determination of the Owner. 
 
Any reference to a specific requirement of a numbered paragraph of the contract specifications 
or a cited standard shall be interpreted to include all general requirements of the entire 
section, specification item, or cited standard that may be pertinent to such specific reference. 
 
LABORATORY.  A testing laboratory as may be designated or approved by the Owner’s Engineer 
to test construction materials and products. 
 
LABOR AND MATERIALS BOND.  The approved form of security furnished by the Contractor 
and his surety as a guaranty that he will pay in full all bills and accounts for materials and labor 
used in the construction of the work.  Also known as Payment Bond. 
 
MAJOR AND MINOR CONTRACT ITEMS.  A major contract item shall be any item that is listed in 
the proposal, the total cost of which is equal to or greater than 10 percent of the total amount 
of the awarded contract.  All other items shall be considered minor contract items. 
 
MATERIALS.  Any substance specified for use in the construction of the contract work. 
 
MUTCD.  The Manual on Uniform Traffic Control Devices for Streets and Highways, U.S. 
Department of Transportation, Federal Highway Administration, 2003 Edition, with current 
revisions. 
 
NOTICE TO PROCEED.  A written notice to the Contractor to begin the actual contract work on a 
previously agreed to date.  If applicable, the Notice to Proceed shall state the date on which the 
contract time begins. 
 
OWNER.  The term Owner shall mean the contracting agency signatory to the contract being 
Gila County or the “County”. 
 
OWNER'S ENGINEER.  The individual, partnership, firm, or corporation duly authorized by the 
Owner to be responsible for engineering supervision of the contract work and acting directly or 
through an authorized representative.   
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Section 101-Definition and Terms continued… 
 
PAVEMENT.  The combined surface, base course, and sub base course, if any, considered as a 
single unit. 
 
PERFORMANCE BOND.  The approved form of security furnished by the Contractor and his 
surety as a guaranty that the Contractor will complete the work in accordance with the terms of 
the contract. 
 
PLANS.  The official drawings or exact reproductions, approved by the Owner's Engineer, which 
show the location, character, dimensions and details of the work to be done and which are to 
be considered as a part of the contract, supplementary to the specifications. 
 
PROJECT.  The agreed scope of work for accomplishing specific tasks. 
 
PROPOSAL (BID, BID PROPOSAL).  The written offer of the bidder (when submitted on the 
approved proposal form) to perform the contemplated work and furnish the necessary 
materials in accordance with the provisions of the plans and specifications. 
 
PROPOSAL GUARANTY.  The security furnished with a proposal to guarantee that the bidder 
will enter into a contract if his proposal is accepted by the Owner.  Also referred to as a Bid 
Bond. 
 
SPECIFICATIONS.  A part of the contract containing the written directions and requirements for 
completing the contract work.  Standards for specifying materials or testing which are cited in 
the contract specifications by reference shall have the same force and effect as if included in 
the contract physically. 
 
STRUCTURES.  Facilities such as bridges, culverts, catch basins, inlets, retaining walls, cribbing, 
storm and sanitary sewer lines, water lines, underdrains, electrical ducts, manholes, handholes, 
lighting fixtures and bases, transformers, flexible and rigid pavements, navigational aids, 
buildings, vaults, and other manmade features that may be encountered in the work and not 
otherwise classified herein. 
 
SUBGRADE.  The soil that forms the pavement foundation. 
 
SUPERINTENDENT.  The Contractor's authorized representative who is present on the work site 
during progress, and is authorized to receive and fulfill instructions from the Owner's Engineer, 
and who shall supervise and direct the construction. 
 

SUPPLEMENTAL AGREEMENT.  A written agreement between the Contractor and the Owner 
covering: 1) work that would increase or decrease the total dollar amount of the awarded 
contract, or any major contract item, by more than 25 percent, such increased or decreased 
work being within the scope of the originally awarded contract, or 2) work that is not within the 
scope of the originally awarded contract. 
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Section 101-Definition and Terms continued… 
 
SURETY.  The corporation, partnership, or individual, other than the Contractor, executing 
payment or performance bonds which are furnished to the Owner by the Contractor. 
 
WORK.  The furnishing of all labor, materials, tools, equipment and incidentals necessary or 
convenient to the Contractor's performance of all duties and obligations imposed by the 
contract, plans, and specifications. 
 
WORK DAY (WORKING DAY).  A work day shall be any day other than a legal holiday, Saturday, 
or Sunday on which the normal working forces of the Contractor may proceed with regular 
work for at least 6 hours toward completion of the contract, unless work is suspended for 
causes beyond the Contractor's control.  Saturdays, Sundays and holidays on which the 
Contractor's forces engage in regular work, after obtaining written permission from the Owners 
Engineer, which requires the presence of an inspector, will be considered and applied as 
working days.   
 
WORK WEEK.  A work week shall consist of forty (40) hours beginning on Sunday and ending on 
Saturday.  Should the Contractor engage in work exceeding the forty (40) hour work week 
which requires the presence of an inspector, as determined by the Owners Engineer, the 
Contractor shall reimburse the County for all overtime hours. 
 
OVERTIME HOURS.  Any and all hours worked which are other than a normal work week.  
Contractor must give prior written notification to the Owners Engineer, for any and all overtime 
hours to be worked.  It shall be at the Owner's discretion to provide an inspector at the 
worksite to ensure compliance during any and all overtime hours worked.  
 
OVERTIME PAY.  Any and all pay resulting from overtime hours worked.  
 
OWNER'S INSPECTOR'S OVERTIME PAY.  Any and all pay to the Owner's Inspector for overtime 
hours worked resulting from the Contractor having received approval for overtime hours.  The 
inspector's overtime pay shall be the actual monies paid by the County and shall be reimbursed 
by the Contractor to the County.  Certified payrolls for the Owner's Inspector's Overtime will be 
submitted to the Contractor.  The cost for the Owner's Inspector's Overtime Pay will be 
deducted from the Contractor's billing. 
 
SUBSTANTIAL COMPLETION.  Per Section 105.19 of the ADOT Standard Specifications unless 
modified herein. 
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SECTION 102    BIDDING REQUIREMENTS AND CONDITIONS: 

  
102-01 THRU 102-03     BLANK 
 
102-04  CONTENTS OF PROPOSAL FORMS: 
The Owner shall furnish bidders with proposal forms.  All papers bound with or attached to the 
proposal forms are necessary parts of the proposal. The proposal submitted by the bidder must 
include the entire bid packet. 
 
The plans, specifications, and other documents designated in the proposal, whether attached 
or not to the proposal, are considered as a part of, and included with, the proposal. 
 
102-05  ISSUANCE OF PROPOSAL FORMS: 
The Owner reserves the right to refuse to issue a proposal form to a prospective bidder should 
such bidder be in default for any of the following reasons:  
 

(a) Failure to comply with any prequalification regulations of the Owner, if such 
regulations are cited, or otherwise included, in the proposal as a requirement for 
bidding. 

(b) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former 
contracts in force (with the Owner) at the time the Owner issues the proposal to a 
prospective bidder. 

(c) Contractor default under previous contracts with the Owner. 
(d) Unsatisfactory work on previous contracts with the Owner. 

 
102-06    INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES: 
An estimate of quantities of work to be done and materials to be furnished under these 
specifications is given in the proposal.  It is the result of careful calculations and is believed to 
be correct.  It is given only as a basis for comparison of proposals and the award of the contract.  
The Owner does not expressly, or by implication, agree that the actual quantities involved will 
correspond exactly therewith; nor shall the bidder plead misunderstanding or deception 
because of such estimates of quantities, or of the character, location, or other conditions 
pertaining to the work.  Payment to the Contractor will be made only for the actual quantities 
of work performed or materials furnished in accordance with the plans and specifications.  It 
is understood that the quantities may be increased or decreased as hereinafter provided in the 
subsection titled ALTERATION OF WORK AND QUANTITIES of Section 104-02(A) without in any 
way invalidating the unit bid prices. 
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Section 102-Bidding Requirements and Conditions continued… 
 
 
102-07    EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: 
The bidder is expected to carefully examine the site of the proposed work, the proposal, plans, 
specifications, and contract forms.  He shall satisfy himself as to the character, quality, and 
quantities of work to be performed, materials to be furnished, and as to the requirements of 
the proposed contract.  The submission of a proposal shall be prima facie evidence that the 
bidder has made such examination and is satisfied as to the conditions to be encountered in 
performing the work and as to the requirements of the proposed contract, plans and 
specifications. 
 
If any person contemplating submitting a bid for the proposed contract is in doubt as to the 
true meaning of any part of the plans, specifications, or other proposed contract documents, or 
finds discrepancies in, or omissions from the drawings or specifications, he may submit to the 
Owner's Engineer a written request for an interpretation or correction thereof.  The person 
submitting the request will be responsible for its prompt delivery.  Any interpretation or 
correction of the contract documents will be made only by addendum duly issued and a copy of 
such addendum will be made or delivered to each person having received a set of such 
documents.  The Owner will not be responsible for any other explanations or interpretations of 
the contract documents. 
 
Any addenda or bulletins issued during the time of bid preparations, forming a part of the 
contract documents furnished to the bidder for the preparation of his bid, shall be covered in 
the bid, and shall be made a part of the contract. 
 
102-08  PREPARATION OF PROPOSAL: 
The bidder shall submit his proposal on the forms furnished by the Owner.  No forms shall be 
detached from the bid packet.  The proposal must include the entire bid packet.  All blank 
spaces in the proposal forms must be correctly filled in where indicated for each and every item 
for which a quantity is given.  The bidder shall state the price (written in ink or typed) in 
NUMERALS for which he proposes to do each pay item furnished in the proposal.  The TOTAL 
AGGREGATE AMOUNT bid shall be stated in both WORDS and NUMERALS.  A minimum of one 
(1) original and two (2) copies all with original signatures shall be submitted. 
 
The bidder shall sign his proposal correctly and in ink.  If the proposal is made by an individual, 
his name and mailing address must be shown.  If made by a partnership, the name and mailing 
address of each member of the partnership must be shown.  If made by a corporation, the 
person signing the proposal shall give the name of the state under which the laws of the 
corporation were chartered and the name, titles, and business address of the president, 
secretary, and the treasurer.  Anyone signing a proposal as an agent shall file evidence of his 
authority to do so and that the signature is binding upon the firm or corporation. 
 
102-09    BLANK 
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Section 102-Bidding Requirements and Conditions continued… 
 
102-10  IRREGULAR PROPOSALS: 
Proposals shall be considered irregular for the following reasons: 
 

(a) If the proposal is on a form other than that furnished by the Owner, or if the Owner's 
form is altered, or if any part of the proposal form is detached. 

(b) If there are unauthorized additions, conditional or alternate pay items, or irregularities 
of any kind which make the proposal incomplete, indefinite, or otherwise ambiguous. 

(c) If the proposal does not contain a unit price for each pay item listed in the proposal, 
except in the case of authorized alternate pay items, for which the bidder is not 
required to furnish a unit price. 

(d) If the proposal contains unit prices that are obviously unbalanced. 
(e) If the proposal is not accompanied by the proposal guaranty specified by the Owner. 

 

The Owner reserves the right to reject any irregular proposal and the right to waive 
technicalities if such waiver is in the best interest of the Owner and conforms to local laws and 
ordinances pertaining to the letting of construction contracts. 
 
102-11  DELIVERY OF PROPOSAL: 
Each proposal submitted shall be placed in a sealed envelope plainly marked with the project 
number, name of project, and name and business address of the bidder on the outside.  When 
sent by mail, preferably registered, or courier, the sealed proposal, marked as indicated above, 
should be enclosed in an additional envelope.  No proposal will be considered unless received 
at the place specified in the advertisement before the time specified.  Proposals received after 
the specified time shall be returned to the bidder unopened. 
 
102-12  PROPOSAL GUARANTY: 
Each proposal shall be accompanied by a certified check, cashier’s check or surety bond for ten 
percent (10%) of the amount of the bid included in the proposal as a guarantee that the 
Contractor will enter into a contract to perform the proposed work in accordance with the 
plans and specifications. 
 
102-13  WITHDRAWAL OR REVISION OF PROPOSALS: 
A bidder may withdraw or revise (by withdrawal of one proposal and submission of another) a 
proposal, provided that the bidder's request for withdrawal is received by the Owner in writing 
or by telegram before the time specified for receipt of bids.  Revised proposals must be 
received at the place specified in the advertisement before the time specified for receipt of 
bids.   
 
102-14    BLANK 
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Section 102-Bidding Requirements and Conditions continued… 
 
102-15  PUBLIC OPENING OF PROPOSALS: 
Proposals shall be opened and read publicly at the time and place specified in the 
advertisement.  Bidders, their authorized agents, and other interested persons are invited to 
attend. 
 
Proposals that have been withdrawn (by written or telegraphic request) or received after the 
time specified shall be returned to the bidder unopened. 
 
102-GC1  DISQUALIFICATION OF BIDDERS: 
A bidder shall be considered disqualified for any of the following reasons: 
 

(a) Submitting more than one proposal from the same partnership, firm, or corporation 
under the same or different name. 

(b) Evidence of collusion among bidders.  Bidders participating in such collusion shall be 
disqualified as bidders for any future work of the Owner until any such participating 
bidder has been reinstated by the Owner as a qualified bidder. 

(c) If the bidder is considered to be in "default" for any reason specified in the subsection 
titled ISSUANCE OF PROPOSAL FORMS of Section 102-05. 

(d)  Failure to submit all required official bid forms. 
 

102-GC2  PROTESTS: 
Only other bidders have the right to protest.  A protest of a proposed award or of an award 
must be filed within ten (10) days after the bid award by the Gila County Board of Supervisors 
and must be sent to the Board of Supervisors.  A protest must be in writing and must include: 
 

(a) Name, address and telephone number of the protester. 
(b) Signature of the protester or its representative, and evidence of authority to sign. 
(c) Identification of the contract and the solicitation or contract number. 
(d) Detailed statement of the legal and factual grounds of protest including copies of 

relevant documents. 
(e) The form of relief requested. 

 
All protests shall be sent to the attention of the Gila County Board of Supervisors, 1400 E. Ash 
Street, Globe, Arizona  85501. 
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SECTION 103    AWARD AND EXECUTION OF CONTRACT: 
 
 
103-01 CONSIDERATION OF PROPOSALS: 
After the proposals are publicly opened and read, they will be compared on the basis of the 
summation of the products obtained by multiplying the estimated quantities shown in the 
proposal by the unit bid prices.  If a bidder's proposal contains a discrepancy between unit bid 
prices written in words and unit bid prices written in numbers, the unit price written in words, 
unless obviously incorrect, shall govern. 
 
Until the award of a contract is made, the Owner reserves the right to reject a bidder's proposal 
for any of the following reasons: 
 

(a) If the proposal is irregular as specified in the subsection titled IRREGULAR PROPOSALS of 
Section 102-10. 

(b) If the bidder is disqualified for any of the reasons specified in the subsection titled 
DISQUALIFICATION OF BIDDERS of Section 102-GC1. 

 
In addition, until the award of a contract is made, the Owner reserves the right to reject any or 
all proposals; waive technicalities, if such waiver is in the best interest of the Owner and is in 
conformance with applicable state and local laws or regulations pertaining to the letting of 
construction contracts; advertise for new proposals; or proceed with the work otherwise.  All 
such actions shall promote the Owner's best interests. 
 
103-02 THRU 103-03    BLANK 
 
103-04  AWARD OF CONTRACT: 
The award of contract, if it is to be awarded, shall be made within forty-five (45) calendar days 
of the date specified for publicly opening proposals, unless otherwise specified herein. 
 
This contract will be awarded to the responsible bidder whose bid conforms to the invitation 
and whose bid is the most advantageous to the Owner concerning price, conformity to the 
specifications and other factors. 
 
103-05  CANCELLATION OF AWARD: 
The Owner reserves the right to cancel the award without liability to the bidder, except return 
of proposal guaranty, at any time before a contract has been fully executed by all parties and is 
approved by the Owner in accordance with the subsection titled APPROVAL OF CONTRACT of 
Section 103-GC1. 
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Section 103-Award and Execution of Contract continued… 
 
103-06  RETURN OF PROPOSAL GUARANTY: 
All proposal guaranties, except those of the two (2) lowest bidders, will be returned 
immediately after the Owner has made a comparison of bids as hereinbefore specified in the 
subsection titled CONSIDERATION OF PROPOSALS of Section 103-01.  Proposal guaranties of the 
two lowest bidders will be retained by the Owner until such time as an award is made, at which 
time the unsuccessful bidder's proposal guaranty will be returned as soon as the Owner 
receives the contract bonds as specified in the subsection titled REQUIREMENTS OF CONTRACT 
BONDS of Section 103-07. 
 
103-07  REQUIREMENTS OF CONTRACT BONDS: 
At the time of the execution of the contract, the successful bidder shall furnish the Owner 
surety bond or bonds which have been fully executed by the bidder and his surety guaranteeing 
the performance of the work and the payment of all legal debts that may be incurred by reason 
of the Contractor's performance of the work.  The surety and the form of the bond or bonds 
shall be acceptable to the Owner.  Unless otherwise specified in this subsection, the surety 
bond or bonds shall be in a sum equal to the full amount of the contract.  All bonds shall 
conform to the requirements of A.R.S. §34-222 and §34-223. § 
 
103-08  EXECUTION OF CONTRACT: 
The successful bidder shall sign (execute) the necessary agreements for entering into the 
contract and return such signed contract to the Owner, along with the fully executed surety 
bond or bonds specified in the subsection titled REQUIREMENTS OF CONTRACT BONDS of 
Section 103-07, the Contractor’s Statement of Insurance and an original Certificate of Insurance 
conforming with the requirements of Section 107-14, within 10 calendar days from the date 
mailed or otherwise delivered to the successful bidder.  If the contract is mailed, special 
handling is recommended. 
 
103-GC1  APPROVAL OF CONTRACT: 
Upon receipt of the contract and contract bond or bonds that have been executed by the 
successful bidder, the Owner shall complete the execution of the contract in accordance with 
local laws or ordinances, and return a fully executed contract to the Contractor.  Delivery of the 
fully executed contract to the Contractor shall constitute the Owner's approval to be bound by 
the successful bidder's proposal and the terms of the contract.  This agreement is subject to 
cancellation pursuant to A.R.S. §38-511.   
 
103-09  FAILURE TO EXECUTE CONTRACT: 
Failure of the successful bidder to execute the contract as specified in the subsection titled 
EXECUTION OF CONTRACT of Section 103-08 and furnish an acceptable surety bond or bonds 
within the 10 calendar day period specified in the subsection titled REQUIREMENTS OF 
CONTRACT BONDS of Section 103-07 shall be just cause for cancellation of the award and 
forfeiture of the proposal guaranty, not as a penalty, but as liquidation of damages to the 
Owner. 
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SECTION 104     SCOPE OF WORK: 
 
 
104-01    INTENT OF CONTRACT: 
The intent of the contract is to provide for construction and completion, in every detail, of the 
work described.  It is further intended that the Contractor shall furnish all labor, materials, 
equipment, tools, and supplies required to complete the work in accordance with the plans, 
specifications, and terms of the contract. 
 
104-02(A)    ALTERATION OF WORK AND QUANTITIES:   
The Owner reserves and shall have the right to make such alterations in the work as may be 
necessary or desirable to complete the work originally intended in an acceptable manner.  
Unless otherwise specified herein, the Owner's Engineer shall be and is hereby authorized to 
make such alterations in the work as may increase or decrease the originally awarded contract 
quantities, provided that the aggregate of such alterations does not change the total contract 
cost or the total cost of any major contract item by more than twenty-five percent (25%) (total 
cost being based on the unit prices and estimated quantities in the awarded contract). 
Alterations which do not exceed the twenty-five percent (25%) limitation shall not invalidate 
the contract nor release the surety, and the Contractor agrees to accept payment for such 
alterations as if the altered work had been a part of the original contract.  These alterations 
which are for work within the general scope of the contract shall be covered by "Change 
Orders" issued by the Owner's Engineer.  Change order for altered work shall include 
extensions of contract time where, in the Owner's Engineer's opinion, such extensions are 
commensurate with the amount and difficulty of added work. 
 
Should the aggregate amount of altered work exceed the twenty-five percent (25%) limitation 
hereinbefore specified, such excess altered work shall be covered by supplemental agreement.  
If the Owner and the Contractor are unable to agree on a unit adjustment for any contract item 
that requires a supplemental agreement, the Owner reserves the right to terminate the 
contract with respect to the item and make other arrangements for its completion. 
 
All supplemental agreements shall require consent of the Contractor's surety and separate 
performance and payment bonds. 
 
104-02(B)    OMITTED ITEMS: 
The Owner's Engineer may, in the Owner's best interest, omit from the work any contract item, 
except major contract items.  Major contract items may be omitted by a supplemental 
agreement.  Such omission of contract items shall not invalidate any other contract provision or 
requirement. 
 
Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor 
shall be paid for all work performed toward completion of such item prior to the date of the 
order to omit such item.  Payment for work performed shall be in accordance with the 
subsection titled PAYMENT FOR OMITTED ITEMS of Section 109-05. 
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Section 104-Scope of Work continued… 
 

104-02(C)    EXTRA WORK: 
Should acceptable completion of the contract require the Contractor to perform an item of 
work for which no basis of payment has been provided in the original contract or previously 
issued change orders or supplemental agreements, the same shall be called EXTRA WORK.  
Extra work that is within the general scope of the contract shall be covered by written change 
order.  Change orders for such extra work shall contain agreed unit prices for performing the 
change order work in accordance with the requirements specified in the order, and shall 
contain any adjustment to the contract time that, in the Owner's Engineer's opinion, is 
necessary for completion of such extra work. 
 
When determined by the Owner's Engineer to be in the Owner's best interest, he may order the 
Contractor to proceed with extra work by force account as provided in the subsection titled 
PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK of Section 109-04. 
 
Extra work that is necessary for acceptable completion of the project, but is not within the 
general scope of the work covered by the original contract, shall be covered by an agreement 
as hereinbefore defined as a SUPPLEMENTAL AGREEMENT. 
 
Any claim for payment of extra work that is not covered by written agreement (change order or 
supplemental agreement) shall be rejected by the Owner. 
 

104-03    DISPUTE & RESOLUTION: 

 Initial Notification & Dispute of Resolution:  As required by these Specifications or any 
time the Contractor believes the action or decision of the County, lack of action by the 
County, or for some other reason will result in or necessitate the revision of the 
Contract, the County Engineer must be notified immediately.  If within two (2) working 
days the identified issue has not been resolved between the Contractor and the County, 
the Contractor shall provide a written notice.  At a minimum, the written notice shall 
provide a description of the nature of the issue, the time and date the problem was 
discovered, and if appropriate, the location of the issue.  After initial written notice has 
been provided, the County Engineer will proceed in accordance with MAG Uniform 
Standard Specifications Subsection 104.2.  In addition to proceeding in accordance with 
Subsection 104.2, the Contractor and the County must make every effort to resolve the 
issue identified in the initial notice. Only if the issue cannot be quickly resolved will it be 
necessary to proceed to the next step in accordance with MAG Specs Subsection 110.2.2 
Dispute Resolution. 
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Section 104-Scope of Work continued… 
 

 Process for Dispute Resolution:  If the Contractor rejects the decision of the County 
according to Subsection 110.2.2(B), the Contractor may begin the Administration 
Process to resolve the dispute.  All dispute resolutions shall be handled in accordance 
with MAG Spec’s Subsection 110.3, Administrative Process for Dispute Resolution. 

 
The administrative process for the resolution of disputes is sequential in nature and is 
composed of the following levels:  Level I (County Project Manager), Level II (County Engineer, 
Level III (Public Works Director). 
 
The provision set forth in Subsection 110.2 is a contractual obligation assumed by the 
Contractor in executing the Contract.  It is understood that the Contractor will be forever 
barred from recovering against the County if the Contractor fails to give notice of any act or 
failure to act, by the County, or the happening of any event, thing, or occurrence, in accordance 
with Subsection 104.2, Alteration of Work. 
 
Dispute Review Board:   If the Dispute Review Board is utilized as prescribed in Subsection 
110.3.3, the County Engineer shall be notified within thirty (30) days after the Level III 
Representative decision.  The Dispute Review Board is a three (3) member board independent 
of the parties involved in the issue.  The County and Contractor shall each select a member for 
this board.  The third (3rd) member shall be a mutually agreed upon independent member.  This 
Review Board must be selected within fourteen (14) calendar days after notice to the Level III 
Representative.  Each member shall agree to impartially serve the County and Contractor.  Fees 
and expenses of the Board Members are to be shared equally by the County and the 
Contractor.  The Dispute Review Board shall meet within thirty (30) days of the selection of the 
board, unless, by mutual agreement, another date is selected.  The scope of the Dispute Review 
Board shall be restricted and limited to the matters originally presented to the Level III 
Representative for decision or determination and shall include no other matters.  The Board 
shall consider and evaluate the dispute and render a written decision that assigns financial 
responsibilities and allocates adjustments in the contact time, if applicable, within seven (7) 
calendar days after the meeting.  The decision of the Dispute Review Board will be final. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 25 of 94 
 

 
Invitation for Bids No. 031416 

TIMBER REGION ASPHALT PATCHING PROJECT   

 
Section 104-Scope of Work continued… 
 
104-04    MAINTENANCE OF TRAFFIC: 
It is the explicit intention of the contract that the safety of all traffic, vehicular and pedestrian, 
as well as the Contractor's equipment and personnel, is the most important consideration. 
 
With respect to his own operations and the operations of all his subcontractors, the Contractor 
shall provide marking, lighting, and other acceptable means of identifying personnel, 
equipment, vehicles, storage areas, and any work area or condition that may be hazardous to 
the operation of all traffic, vehicular and pedestrian. 
 
When the contract requires the maintenance of vehicular traffic on an existing road, street, or 
highway during the Contractor's performance of work that is otherwise provided for in the 
contract, plans, and specifications, the Contractor shall keep such road, street, or highway open 
to all traffic and shall provide such maintenance as may be required to accommodate traffic.  
The Contractor shall furnish, erect, and maintain barricades, warning signs, flaggers, and other 
traffic control devices in reasonable conformity with the MUTCD, unless otherwise specified 
herein.  The Contractor shall also construct and maintain in a safe condition any temporary 
connections necessary for ingress to and egress from abutting property or intersecting roads, 
streets or highways.  Unless otherwise specified herein, the Contractor will not be required to 
furnish snow removal for such existing road, street, or highway. 
 
The Contractor shall make his own estimate of all labor, materials, equipment, and incidentals 
necessary for providing the maintenance of pedestrian and vehicular traffic as specified in this 
subsection. 
 
104-05    RIGHTS IN AND USE OF MATERIALS FOUND IN THE WORK: 
Should the Contractor encounter any materials such as (but not restricted to) sand, stone, 
gravel, slag, or concrete slabs within the established lines, grades, or grading sections, the use 
of which is intended by the terms of the contract to be either embankment or waste, he may at 
his option either: 
 

(a) Use such material in another contract item, providing such use is approved by the 
Owner's Engineer and is in conformance with the contract specifications applicable to 
such use; or,  

(b) Remove such material from the site, upon written approval of the Owner's Engineer; 
or,  

(c) Use such material for his own temporary construction on site; or,  
(d) Use such material as intended by the terms of the contract. 
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Section 104-Scope of Work continued… 
 
Should the Contractor wish to exercise option (a), (b), or (c), he shall request the Owner's 
Engineer's approval in advance of such use.  Should the Owner's Engineer approve the 
Contractor's request to exercise option (a), (b), or (c), the Contractor shall be paid for the 
excavation or removal of such material at the applicable contract price.  The Contractor shall 
replace, at his own expense, such removed or excavated material with an agreed equal volume 
of material that is acceptable for use in constructing embankment, backfills, or otherwise to the 
extent that such replacement material is needed to complete the contract work.  The 
Contractor shall not be charged for his use of such material so used in the work or removed 
from the site. 
 
Should the Owner's Engineer approve the Contractor's exercise of option (a), the Contractor 
shall be paid, at the applicable contract price, for furnishing and installing such material in 
accordance with requirements of the contract item in which the material is used. 
 
It is understood and agreed that the Contractor shall make no claim for delays by reason of his 
exercise of option (a), (b), or (c). 
 
The Contractor shall not excavate, remove, or otherwise disturb any materials, structure, or 
part of a structure which is located outside the lines, grades, or grading sections established for 
the work, except where such excavation or removal is provided for in the contract, plans, or 
specifications. 
 
104-06 THRU 104-07    BLANK 
 
104-08    PREVENTION OF AIR AND NOISE POLLUTION:    Per Section 104.08 of the ADOT 
Standard Specifications unless modified herein. 
 
104-09    PROTECTION OF LANDSCAPE DEFACEMENT; PROTECTION OF STREAMS, LAKES AND 
RESERVOIRS:    Per Section 104.09 of the ADOT Standard Specifications unless modified herein. 
 

104-10    CONTRACTOR’S RESPONSIBILITY FOR WORK: 
Until the Owner's Engineer's final written acceptance of the entire completed work, excepting 
only those portions of the work accepted in accordance with the subsection titled PARTIAL 
ACCEPTANCE of Section 105-20(A), the Contractor shall have the charge and care thereof and 
shall take every precaution against injury or damage to any part due to the action of the 
elements or from any other cause, whether arising from the execution or from the non-
execution of the work.  The Contractor shall rebuild, repair, restore, and make good all injuries 
or damages to any portion of the work occasioned by any of the above causes before final 
acceptance and shall bear the expense thereof except damage to the work due to 
unforeseeable causes beyond the control of and without the fault or negligence of the 
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, 
hurricane or other cataclysmic phenomenon of nature, or acts of the public enemy or of 
governmental authorities. 
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Section 104-Scope of Work continued… 
 
If the work is suspended for any cause whatever, the Contractor shall be responsible for the 
work and shall take such precautions necessary to prevent damage to the work.  The Contractor 
shall provide for normal drainage and shall erect necessary temporary structures, signs, or 
other facilities at his expense. 
 
104-11 thru 104-13    BLANK 
 
104-14    FINAL CLEAN UP:     
Before final acceptance, all private or public property and grounds occupied by the Contractor 
in connection with the work shall be cleaned of all rubbish, excess materials, temporary 
structures and equipment, and all parts of the work shall be left in a condition acceptable to the 
Owner’s Engineer. 
 

 

 
SECTION 105    CONTROL OF WORK: 
 
105-01    AUTHORITY OF THE OWNER'S ENGINEER:   
The Owner shall decide any and all questions which may arise as to the quality and acceptability 
of materials furnished, based upon the Contractor's Engineer's certification for the quality and 
acceptability work performed, and as to the manner of performance and rate of progress of the 
work.  He shall decide all questions which may arise as to the interpretation of the 
specifications or plans relating to the work, the fulfillment of the contract on the part of the 
Contractor, and the rights of different contractors on the project.  The Owner shall review and 
determine, based upon the Contractor's Engineer's certifications on amounts, quality of work 
and materials furnished, the amount and quality of the several kinds of work performed and 
materials furnished which are to be paid for under contract. 
 
105-02 THRU 105-03    BLANK 
 
105-04    CONFORMITY WITH PLANS AND SPECIFICATIONS: 
All work and materials furnished shall be the full responsibility of the Contractor and shall be in 
reasonably close conformity with the lines, grades, grading section, cross sections, dimensions, 
material requirements, and testing requirements that are specified (including specified 
tolerances) in the contract, plans, or specifications, and shall be certified by the Contractor's 
Engineer. 
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Section 105-Control of Work continued… 
 
If the Owner finds the materials furnished, work performed, or the finished product not within 
reasonably close conformity with the plans and specifications, but that the portion of the work 
affected will, in his opinion, result in a finished product having a level of safety, economy, 
durability and workmanship acceptable to the Owner, he will advise the Owner of his 
determination that the affected work be accepted and remain in place.  In this event, the 
Owner will document his determination and recommend to the Owner a basis of acceptance 
which will provide for an adjustment in the contract price for the affected portion of the work.  
The Owner's determination and recommended contract price adjustments will be based on 
good engineering judgment and on such tests or retests by the Contractor's Engineer, and at 
the Contractor's expense, of the affected work as are, in his opinion, needed.  Changes in the 
contract price shall be covered by contract modifications (change order or supplemental 
agreement) as applicable. 
 
If the Owner finds the materials furnished, work performed, or the finished product are not in 
reasonably close conformity with the plans and specifications and have resulted in an 
unacceptable finished product, the affected work or materials shall be removed and replaced or 
otherwise corrected by and at the expense of the Contractor in accordance with the Owner 
written orders. 
 
For the purpose of this subsection, the term "reasonably close conformity" shall not be 
construed as waiving the Contractor's responsibility to complete the work in accordance with 
the contract, plans and specifications.  The terms shall not be construed as waiving the Owner's 
right to insist on strict compliance with the requirements of the contract, plans, and 
specifications during the Contractor's prosecution of the work, when, in the Owner's opinion, 
such compliance is essential to provide an acceptable finished portion of the work. 
 
For the purpose of this subsection, the term "reasonably close conformity" is also intended to 
provide the Owner with the authority to use good engineering judgment in his determinations 
as to acceptance of work that is not in strict conformity but will provide a finished product 
equal to or better than that intended by the requirements of the contract, plans and 
specifications. 
 
105-05    BLANK 
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Section 105-Control of Work continued… 
 
105-06    COORDINATION OF CONTRACT, PLANS AND SPECIFICATIONS: 
The contract, plans, specifications, and all referenced standards cited are essential parts of the 
contract requirements.  A requirement occurring in one is as binding as though occurring in all.  
They are intended to be complementary and to describe and provide for a complete work.  In 
case of discrepancy or conflict, the order in which they govern shall be as follows: 
 

(A) Supplemental Agreements 
(B) Special Provisions 
(C) Project Plans 
(D) Standard Drawings 
(E) Standard Specifications 

 
The Contractor shall not take advantage of any apparent error or omission on the plans or 
specifications.  In the event the Contractor discovers any apparent error or discrepancy, he shall 
immediately call upon the Owner for his interpretation and decision, and such decision shall be 
final. 
 
105-07    COOPERATION OF CONTRACTOR:    Per Section 105.07 of the ADOT Standard 
Specifications unless modified herein. 
 
105-08    COOPERATION WITH UTILITY COMPANIES:    Per Section 105.08 of the ADOT 
Standard Specifications unless modified herein. 
 
105-09    COOPERATION BETWEEN CONTRACTORS:    Per Section 105.09 of the ADOT Standard 
Specifications unless modified herein. 
 

105-10    CONSTRUCTION STAKES, LINES AND GRADES:    Per Section 105.10 of the ADOT 
Standard Specifications unless modified herein. 
 
105-11    AUTHORITY AND DUTIES OF INSPECTORS: 
Inspectors employed by the Owner shall be authorized to inspect all work done and all material 
furnished.  Such inspection may extend to all or any part of the work and to the preparation, 
fabrication, or manufacture of the materials to be used.  Inspectors are not authorized to 
revoke, alter, or waive any provision of the contract.  Inspectors are not authorized to issue 
instructions contrary to the plans and specifications or to act as foreman for the Contractor. 
 
Inspectors employed by the Owner are authorized to notify the Contractor or his representative 
of any failure of the work or materials to conform to the requirements of the contract, plans, or 
specifications and to reject such nonconforming materials in question until such issues can be 
referred to the Owner's Engineer for his decision. 
 
105-12    INSPECTION OF WORK:    Per Section 105.12 of the ADOT Standard Specifications 
unless modified herein. 
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Section 105-Control of Work continued… 
 
105-13    REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK: 
All work which does not conform to the requirements of the contract, plans, and specifications 
will be considered unacceptable, unless otherwise determined acceptable by the Owner as 
provided in the subsection titled CONFORMITY WITH PLANS AND SPECIFICATIONS of Section 
105-04. 
 
Unacceptable work, whether the result of poor workmanship, use of defective materials, 
damage through carelessness, or any other cause found to exist prior to the final acceptance of 
the work, shall be removed immediately and replaced in an acceptable manner in accordance 
with the provisions of the subsection titled CONTRACTOR'S RESPONSIBILITY FOR WORK of 
Section 104-10. 
 
No work shall be done without lines and grades having been given by the Contractor's Engineer 
and authorized by the Owner.  Work done contrary to the instructions of the Owner, work done 
beyond the lines shown on the plans or as given, except as herein specified, or any extra work 
done without authority will be considered as unauthorized and will not be paid for under the 
provisions of the contract.  Work so done may be ordered removed or replaced at the 
Contractor's expense. 
 
Upon failure on the part of the Contractor to comply as soon as possible with any order of the 
Owner made under the provisions of this subsection, the Owner will have authority to cause 
unacceptable work to be remedied or removed and replaced and unauthorized work to be 
removed and to deduct the costs (incurred by the Owner) from any monies due or to become 
due the Contractor. 
 
105-14    LOAD RESTRICTIONS:    Per Section 105.14 of the ADOT Standard Specifications unless 
modified herein. 
 
105-15    MAINTENANCE DURING CONSTRUCTION: 
The Contractor shall maintain the work during construction and until the work is accepted.  This 
maintenance shall constitute continuous and effective work prosecuted day by day, with 
adequate equipment and forces so that the work is maintained in satisfactory condition at all 
times. 
 
In the case of a contract for the placing of a course upon a course or subgrade previously 
constructed, the Contractor shall maintain the previous course or subgrade during all 
construction operations. 
 
All costs of maintenance work during construction and before the project is accepted shall be 
included in the unit prices bid on the various contract items, and the Contractor will not be paid 
an additional amount for such work. 
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Section 105-Control of Work continued… 
 
105-16    FAILURE TO MAINTAIN THE WORK: 
Should the Contractor at any time fail to maintain the work as provided in the subsection titled 
MAINTENANCE DURING CONSTRUCTION of Section 105-15, the Owner shall immediately notify 
the Contractor of such noncompliance.  Such notification shall specify a reasonable time within 
which the Contractor shall be required to remedy such unsatisfactory maintenance conditions.  
The time specified will give due consideration to the emergency that exists. 
 
Should the Contractor fail to respond to the Owner notification, the Owner may suspend any 
work necessary for the Owner to correct such unsatisfactory maintenance condition, depending 
on the emergency that exists.  Any maintenance cost incurred by the Owner shall be deducted 
from monies due or to become due the Contractor. 
 
105-17    BLANK 
 
105-18    OPENING SECTIONS OF THE WORK TO TRAFFIC: 
Should it be necessary for the Contractor to complete portions of the contract work for the 
beneficial occupancy of the Owner prior to completion of the entire contract, such "phasing" of 
the work shall be specified herein and indicated on the plans.  When so specified, the 
Contractor shall complete such portions of the work on or before the date specified or as 
otherwise specified.  The Contractor shall make his own estimate of the difficulties involved in 
arranging his work to permit such beneficial occupancy by the Owner as described below: 
 
Upon completion of any portion of the work listed above, with certification of the work by the 
Contractor's Engineer, such portion shall be accepted by the Owner in accordance with the 
subsection titled PARTIAL ACCEPTANCE of Section 105-20(A). 
 
No portion of the work may be opened by the Contractor for public use until ordered by the 
Owner's Engineer in writing.  Should it become necessary to open a portion of the work to 
public traffic on a temporary or intermittent basis, such openings shall be made when, in the 
opinion of the Owner's Engineer, such portion of the work is in an acceptable condition to 
support the intended traffic.  Temporary or intermittent openings are considered to be 
inherent in the work and shall not constitute either acceptance of the portion of the work so 
opened or a waiver of any provision of the contract.  Any damage to the portion of the work so 
opened that is not attributable to traffic which is permitted by the Owner shall be repaired by 
the Contractor at his expense. 
 
The Contractor shall make his own estimate of the inherent difficulties involved in completing 
the work under the conditions herein described and shall not claim any added compensation by 
reason of delay or increased cost due to opening a portion of the contract work. 
 
105-19    BLANK 
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Section 105-Control of Work continued… 
 
105-20    ACCEPTANCE: 
     (A)    PARTIAL ACCEPTANCE: 
If at any time during the prosecution of the project the Contractor substantially completes a 
usable unit or portion of the work, the occupancy of which will benefit the Owner, he may 
request the Owner to make final inspection of that unit.  If the Owner finds upon inspection 
that the unit has been satisfactorily completed in compliance with the contract, and certified to 
be in compliance by the Contractor's Engineer, he may accept it as being completed, and the 
Contractor may be relieved of further responsibility for that unit, subject to stated guarantees.  
Such partial acceptance and beneficial occupancy by the Owner shall not void or alter any 
provision of the contract. 
 
     (B)    FINAL ACCEPTANCE: 
Upon due notice from the Contractor of presumptive completion of the entire project, and 
certification of completion and compliance to the approved plans by the Contractor's Engineer, 
Owner will make an inspection.  If all construction provided for and contemplated by the 
contract is found to be completed in accordance with the contract, plans, and specifications, 
such inspection shall constitute the final inspection.  The Owner shall notify the Contractor in 
writing of final acceptance as of the date of the final inspection. 
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Owner will give the Contractor the necessary instructions for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of 
the work, and recertification by the Contractor's Engineer, another inspection will be made 
which shall constitute the final inspection, provided the work has been satisfactorily completed.  
In such event, the Owner will make the final acceptance and notify the Contractor in writing of 
this acceptance as of the date of final inspection. 
 
105-GC1  CONSTRUCTION SCHEDULE: 
Prior to commencement of the work the Contractor shall prepare and submit to the Owner for 
review, a written schedule covering the general sequence of the work to be performed on a bi-
weekly basis.  The work schedule, after review and acceptance by the Owner, shall not be 
changed without the written consent of the Owner.  The Contractor shall assume the full 
responsibility for performing the work in an orderly procedure under the Contract. 
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Section 105-Control of Work continued… 
 
105-GC2  NEGOTIATIONS: 
It is the intent of the County to award a Contract to the lowest responsible Bidder provided the 
Bid has been submitted in accordance with the requirements of the Bid Documents, is judged 
reasonable, and does not exceed the funds available. 
 

(a)    The County shall have the authority to negotiate with the lowest bidder to reduce the 
scope of the Project in the event that all responsive bids exceed the Project budget. 

 
Bids shall be made available for public inspection by appointment only after the award has 
been made by the Board of Supervisors.  The Board of Supervisors has the sole authority to 
award bids and any statement by any employee of the County is not binding on the Board. 
 
The following criteria will be considered a part of the evaluation process: 
 

(a)   Competence and responsibility of Bidder. 
(b)   Qualifications and experience of Bidder. 
(c)   Past performance of Bidder. 
(d)   Conformity with bidding requirements and general considerations. 
(e)   Record of timely completion of punch lists on past projects. 

 
Negotiations With Individual Contractors:  Gila County Public Works Division shall establish 
procedures and schedules for conducting Negotiations.  Disclosure of one (1) Contractor’s Price 
or any information derived from competing Bid Prices or any information derived from 
competing Bids is prohibited. 
 

(a)    Any response to a request for clarification of a bid shall be in writing. 
(b)    The Public Works Division shall keep a record of all negotiations. 

 
For the purpose of conducting Negotiations with Contractors, Gila County may use any of the 
following methods that, in their judgment, best meets the unique requirements. 
 

(a) Concurrent Negotiations:  Negotiations may be conducted concurrently with 
responsible Contractors for the purpose of determining source selection and Contract 
Award. 

(b) Exclusive Negotiations:  A determination may be made by the Public Works Director to 
enter into exclusive negotiations with the responsible Contractor whose bid is 
determined in the selection process to be the most Advantageous to Gila County. 
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Section 105-Control of Work continued… 
 
Exclusive Negotiations may be conducted subsequent to concurrent Negotiations or may be 
conducted without requiring previous concurrent Negotiations. 
 

(a) A determination to conduct exclusive Negotiations shall not constitute a Contract 
Award nor shall it confer any property rights to the successful bidder. 

If exclusive Negotiations are conducted and an agreement is not reached, the County may enter 
into exclusive Negotiations with the next highest ranked Contractor without the need to repeat 
the formal Solicitation process. 
 
105-21    CLAIMS FOR ADJUSTMENT AND DISPUTES: 
If for any reason the Contractor deems that additional compensation is due him for work or 
materials not clearly provided for in the contract, plans, or specifications or previously 
authorized as extra work, he shall notify the Owner in writing of his intention to claim such 
additional compensation before he begins the work on which he bases the claim.  If such 
notification is not given or the Owner is not afforded proper opportunity by the Contractor for 
keeping strict account of actual cost as required, then the Contractor hereby agrees to waive 
any claim for such additional compensation.  Such notice by the Contractor and the fact that 
the Owner has kept account of the cost of the work shall not in any way be construed as 
proving or substantiating the validity of the claim.  When the work on which the claim for 
additional compensation is based has been completed, the Contractor shall, within 10 calendar 
days, submit his written claim, along with certification by the Contractor's Engineer, to the 
Owner for consideration in accordance with local laws or ordinances. 
 
Nothing in this subsection shall be construed as a waiver of the Contractor's right to dispute 
final payment based on differences in measurements or computations. 
 
 
 
SECTION 106    CONTROL OF MATERIAL:    Per Section 106 of the ADOT Standard Specifications 
unless modified herein. 
 

106.04(A)  General:  the fourth and fifth paragraphs of the Standard Specifications are revised 
to read: 
The sampling, testing, and acceptance of materials shall be in accordance with the 
requirements of the specifications, in conjunction with the following: 

 The ADOT Materials Testing Manual. 

 The ADOT Materials Policy and Procedure Directives Manual. 

 Applicable Federal, AASHTO, or ASTM specifications or test designations. 

 Applicable specifications or test designations of other nationally recognized 
organizations. 

 
Unless otherwise specified, whenever a reference is made to an Arizona Test Method or an 
ADOT Materials Policy and Procedure Directive, it shall mean the test method or policy and 
procedure directive in effect on the bid opening date. 
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Section 106-Control of Material continued… 
 
106.04(C)(2)   Quality Control Laboratory:  the first paragraph is revised to read: 
All field and laboratory sampling and testing shall be performed by a laboratory or laboratories 
approved by the Department.  The requirements for approval of laboratories are specified in 
ADOT Materials Policy and Procedure Directive No. 19, “ADOT System for the Evaluation of 
Testing Laboratories”.  Approved laboratories, and the test methods for which they are 
approved to perform, are listed in the “ADOT Directory of Approved Materials Testing 
Laboratories”.  Approved test methods listed in the “ADOT Directory of Approved Materials 
Testing Laboratories” do not include field sampling and testing procedures.  When field 
sampling and testing procedures are performed, the appropriate valid Arizona Technical Testing 
Institute (ATTI) and or American Concrete Institute (ACI) certification(s) are required.  ADOT 
Materials Policy and Procedure Directive No. 19, “ADOT System for the Evaluation of Testing 
Laboratories” and the “ADOT Directory of Approved Materials Testing Laboratories” may be 
obtained on the internet from the ADOT Materials Quality Assurance Section website. 
 
106.04(C)(6)  Weekly Quality Control Reports:  of the Standard Specifications is revised to read: 
The contractor shall submit Weekly Quality Control Reports to the Engineer.  The weekly 
reports shall be complete and accurate, and shall state the types of work which have been 
performed during the report period.  The report shall also include the process control measures 
taken to assure quality.  The report shall provide sample identification information for materials 
tested during the report period, including sample number, date sampled, sample location, first 
and last name of person obtaining sample, and original source of material.  The report shall also 
provide the results for all required tests and any retests, corrective actions, and other 
information relevant to quality control.  The report shall include daily diaries for each day of 
testing, a weekly summary, the ADOT TRACS number, and the testing laboratory’s project 
identification number. 
 
Except as stated in the following paragraph, the weekly quality control report shall be prepared 
using standard forms provided by the Department.  The standard forms are available on the 
Department's website at www.azdot.gov.  After accessing the Department’s website, select 
“Business”, “Engineering and Construction”, “Construction”, “Contractors’ Information”, 
“Forms and Documents”, and then “Weekly Quality Control Forms”.  Except for the daily 
diaries, all documentation and information required on the forms shall be typed.  Daily diaries 
may be hand-written if acceptable to the Engineer.  The weekly report shall be submitted to the 
Engineer in paper form with a transmittal letter signed by the contractor’s quality control 
manager. 
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Section 106-Control of Material continued… 
 
In lieu of using the standard weekly quality control forms available on the Department’s 
website, the contractor or testing laboratory may prepare the weekly report using proprietary 
or other software, if acceptable to the Engineer, provided that all required information is 
included, the format is comparable to the Department’s standard format, and the report is 
submitted in paper form with the required transmittal letter. 
 
The report period shall end at midnight of each Friday, and the report shall be submitted to the 
Engineer no later than 5:00 p.m. of the following Wednesday.  The Engineer will verify that the 
report is timely, complete and accurate. 
 
Reports that are not submitted by the above-referenced deadline shall be considered 
delinquent.  Reports that are submitted by the above-referenced deadline, but are not 
complete and accurate, shall also be considered delinquent.  In either case monies shall be 
deducted from the contractor’s monthly estimate in accordance with the requirements for 
Contractor Quality Control, as specified in these special provisions. 
 
106.05    Certificates:  of the Standard Specifications is revised to read: 
(A)    General: 
The contractor shall submit to the Engineer an original or copy of either a Certificate of 
Compliance or a Certificate of Analysis, as required, prior to the use of any materials or 
manufactured assemblies for which the specifications require that such a certificate be 
furnished. 
 
Certificates shall be specifically identified as either a "Certificate of Compliance" or a 
"Certificate of Analysis". 
 
The Engineer may permit the use of certain materials or manufactured assemblies prior to, or 
without, sampling and testing if accompanied by a Certificate of Compliance or Certificate of 
Analysis, as herein specified.  Materials or manufactured assemblies for which a certificate is 
furnished may be sampled and tested at any time, and, if found not in conformity with the 
requirements of the plans and the specifications, will be subject to rejection, whether in place 
or not. 
 
Certificates of Compliance and Certificates of Analysis shall comply with the requirements 
specified herein, the ADOT Materials Testing Manual, and applicable ADOT Materials Policy and 
Procedure Directives. 
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Section 106-Control of Material continued… 
 
(B)     Certificate of Compliance: 
A Certificate of Compliance shall be submitted on the manufacturer’s or supplier’s official 
letterhead, and shall contain the following information: 
 
(1)  The current name, address, and phone number of the manufacturer or supplier of the 
material. 
(2)  A description of the material supplied. 
(3)  Quantity of material represented by the certificate. 
(4)  Means of material identification, such as label, lot number, or marking. 
(5)  A statement that the material complies in all respects with the requirements of the cited 
specifications.  Certificates shall state compliance with the cited specification, such as AASHTO 
M 320, ASTM C 494; or specific table or subsection of the Arizona Department of 
Transportation Standard Specifications or Special Provisions.  Certificates may cite both, if 
applicable. 
(6)  A statement that the individual identified in item seven below has the legal authority to 
bind the manufacturer or the supplier of the material. 
(7)  The name, title, and signature of the responsible individual.  The date of the signature shall 
also be given. 
 
Each of the first six items specified above shall be completed prior to the signing of the 
certificate as defined in item seven.  No certificate will be accepted that has been altered, 
added to, or changed in any way after the authorized signature has been affixed to the original 
certificate.  However, notations of a clarifying nature, such as project number, contractor, or 
quantity shipped are acceptable, provided the basic requirements of the certificate are not 
affected. 
 
A copy or facsimile reproduction of the original certificate will be acceptable; however, the 
original certificate shall be made available upon request. 
 
(C)     Certificate of Analysis: 
A Certificate of Analysis shall include all the information required for a Certificate of Compliance 
and, in addition, shall include the results of all tests required by the specifications. 
 
106.15     Domestic Materials and Products: 
Steel and iron materials and products used on all projects shall comply with the current “Buy 
America” requirements of 23 CFR 635.410. 
 
All manufacturing processes to produce steel and iron products used on this project shall occur 
in the United States.  Raw materials used in manufacturing the steel and iron products may be 
foreign or domestic.  Steel or iron not meeting these requirements may be used in products on 
this project provided that the invoiced cost to the contractor for such steel products 
incorporated into the work does not exceed either one-tenth of one percent of the total (final) 
contract cost or $2,500, whichever is greater. 
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Section 106-Control of Material continued… 
 
Any process which involves the application of a coating to iron or steel shall occur in the United 
States.  These processes include epoxy coating, galvanizing, painting, or any other coating which 
protects or enhances the value of covered material. 
 
The requirements specified herein shall only apply to steel and iron products permanently 
incorporated into the project.  “Buy America” provisions do not apply to temporary steel items, 
such as sheet piling, temporary bridges, steel scaffolding and falsework, or to materials which 
remain in place at the contractor’s convenience. 
 
The contractor shall furnish the Engineer with Certificates of Compliance, conforming to the 
requirements of Subsection 106.05, which state that steel or iron products incorporated in the 
project meet the requirements specified.  Certificates of Compliance shall also certify that all 
manufacturing processes to produce steel or iron products, and any application of a coating to 
iron or steel, occurred in the United States. 
 
Convict-produced materials may not be used unless the materials were produced prior to July 
1, 1991 at a prison facility specifically producing convict-made materials for Federal-aid 
construction projects. 
 

 

 
SECTION 107    LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107-01  LAWS TO BE OBSERVED: 
The Contractor shall keep fully informed of all Federal and State laws, all local laws, ordinances, 
and regulations and all orders and decrees of bodies or tribunals having any jurisdiction or 
authority, which in any manner affect those engaged or employed on the work, or which in any 
way affect the conduct of the work.  He shall at all times observe and comply with all such laws, 
ordinances, regulations, orders, and decrees; and shall protect and indemnify the Owner and all 
his officers, agents, or servants against any claim or liability arising from or based on the 
violation of any such law, ordinance, regulation, order, or decree, whether by himself or his 
employees. 
 
Laws and Ordinances:  This agreement shall be enforced under the laws of the State of Arizona 
and Gila County.  The Contractor shall maintain in current status all Federal, State and Local 
licenses and permits required for the operation of the business conducted by the Contractor.  
The Contractor shall comply with the applicable provisions of the Americans with Disabilities 
Act (Public Law 101-336, 42 U.S.C. 12101-12213) and applicable federal regulations under the 
Act. 
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Section 107-Legal Relations and Responsibility to Public continued… 
 
107-02    PERMITS, LICENSES, AND TAXES:    Per Section 107.02 of the ADOT Standard 
Specifications unless modified herein. 
 
Before the Contractor or any subcontractor begins work the Contractor must apply for and 
obtain a Right of Way (ROW) use permit from the Gila County Public Works Engineering 
Department.  A ROW permit application can be obtained at either the Globe or Payson Public 
Works office or from the Gila County website at the following link 
http://www.gilacountyaz.gov/government/public_works/engineering/index.php.  A traffic 
control plan applicable to the work being performed and in accordance with MUTCD standards 
must be attached to the permit application when submitted.  Gila County will waive the fee for 
the ROW permit. 
 
107-03    PATENTED DEVICES, MATERIALS, AND PROCESSES:    Per Section 107.03 of the ADOT 
Standard Specifications unless modified herein. 
 
107-04 THRU 107-06    BLANK 
 
107-07    SANITARY, HEALTH, AND SAFETY PROVISIONS: 
The Contractor shall provide and maintain in a neat, sanitary condition such accommodations 
for the use of his employees as required to comply with the requirements of the State and local 
boards of health, or of other bodies or tribunals having jurisdiction.  Contractor is responsible 
for supplying toilet and hand washing facilities at work site. 
 
Attention is directed to Federal, State and local laws, rules and regulations concerning 
construction safety and health standards.  The Contractor shall not require any worker to work 
in surroundings or under conditions which are unsanitary, hazardous, or dangerous to his 
health or safety as determined under the Arizona Occupational Safety and Health Standards for 
Construction, adopted by the Industrial Commission of Arizona pursuant to the Authority in 
A.R.S. §23-410. 
 
Each employee of the Contractor and Sub-Contractor shall read the County Safety & Loss 
Control Procedures book and sign an acknowledgement. 
 
Contractor Safety Tailgate Meetings:  Contractor shall conduct tailgate safety meetings 
regularly to ensure that safety on the job is given priority.  
 
Accident and Injury Procedure:  Contractor shall contact the Owner and the Gila County Risk 
Management Division within twenty-four (24) hours of the occurrence of an accident or injury 
arising out of the Contractor’s work under this contract. 
 
 
 
 
 

http://www.gilacountyaz.gov/government/public_works/engineering/index.php
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Unsafe Acts:  Contractor employees are encouraged to abate or remedy any unsafe act or 
condition which may arise in the course of Contractor’s work under this contract. 
 
Safety Audits:  The County reserves the right to conduct safety audits at the job site and stop 
unsafe acts at any time.  In addition, the County shall be notified should any OSHA inspection 
occur at a County job site. 
 
107-08    PUBLIC CONVENIENCE AND SAFETY: 
The Contractor shall control his operations and those of his subcontractors and all suppliers, to 
assure the least inconvenience to the traveling public.  Under all circumstances, safety shall be 
the most important consideration. 
 

Before the Contractor or any subcontractor begins work on the project they must read the Gila 

County Public Works Division Safety & Loss Control booklet and sign an acknowledgement 

form.  All work shall be performed by Federal OSHA Standards. 

 
The Contractor shall maintain the free and unobstructed movement of vehicular traffic with 
respect to his own operations and those of his subcontractor and all suppliers in accordance 
with the subsection titled MAINTENANCE OF TRAFFIC of Section 104-04 hereinbefore specified. 
 
107-09    BARRICADES, WARNING SIGNS AND HAZARD MARKINGS: 
The Contractor shall furnish, erect and maintain all barricades, warning signs, and markings for 
hazards necessary to protect the public and the work.  When used during periods of darkness, 
such barricades, warning signs and hazard markings shall be suitably illuminated. 
 
For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain barricades, 
warning signs, lights and other traffic control devices in reasonable conformity with the 
MUTCD. 
 
The Contractor shall furnish and erect all barricades, warning signs and markings for hazards 
prior to commencing work which required such erection and shall maintain the barricades, 
warning signs, and markings for hazards until their dismantling is directed by the Owner's 
Engineer. 
 
107-10    BLANK 
 
107-11    PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE:    Per Section 
107.11 of the ADOT Standard Specifications unless modified herein. 
 

107-12    BLANK 
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107-13    RESPONSIBILITY FOR DAMAGE CLAIMS: 
To the fullest extent permitted by law, Contractor shall defend, indemnify and hold harmless 
Gila County and their respective agents, representatives, officers, directors, officials, and 
employees from and against any and all demands, proceedings, suits, actions, claims, damages, 
or losses relating to, arising out of, resulting from or alleged to have resulted from the 
performance of the Work.  Contractor’s duty to defend, indemnify and hold harmless the 
indemnitee and their respective agents, representatives, officers, directors, officials and 
employees shall arise in connection with any and all demands, proceedings, suits, actions, 
claims, workers compensation claims, unemployment claims, damages, losses or expenses 
(including but not limited to attorney’s fees, court costs and the cost of appellate proceedings) 
that are attributable to personal or bodily injury, sickness, disease, death, or injury to, 
impairment or destruction of property including the loss of use resulting thereon, caused by 
any act or omission of the Contractor, a subcontractor, anyone directly or indirectly employed 
by them or for whose acts they may be liable.  The amount and type of insurance coverage 
requirements set forth in the Contract shall in no way be construed as limiting the scope of this 
indemnity. 
 
107-14    CONTRACTOR'S INSURANCE: 
Prior to the execution of the contract, the Contractor shall file with the Owner's Engineer a 
certificate or certificates of insurance executed by an insurance company doing business in the 
State of Arizona and acceptable to the Owner's Engineer.  The certificate of insurance shall 
state that, with respect to the contract awarded the Contractor; the Contractor carries 
insurance in accordance with the requirements of this subsection. 
 
On all policies Gila County shall be named as an additional insured. 
 
INDEMNIFICATION CLAUSE: 

The Contractor agrees to indemnify, defend, save and hold harmless the County of Gila, its 
officers, officials, agents, and employees, and any jurisdiction or agency issuing permits for any 
work included in the project, their officers, agents and employees, (hereinafter referred to as 
Indemnitee), from and against any and all suits and claims, (including court costs, attorney's 
fees, and costs of claim processing, investigation and litigation) (hereinafter referred to as 
“Claims”) and cost of litigation, liabilities, actions, loss, damage, losses or expense, cost or 
claims of any character or any nature arising out of the work done in fulfillment of the terms of 
this Contract or on account of any act, claim or amount arising or recovered under workers' 
compensation law or arising out of the failure of the Contractor to conform to any statutes, 
ordinances, regulation, law or court decree.  It is agreed that the Contractor will be responsible 
for primary loss investigation, defense and judgment costs where this contract of indemnity 
applies.  In consideration of the award of this contract, the Contractor agrees to waive all rights 
of subrogation against the County, its officers, officials, agents and employees for losses arising 
from the work performed by the Contractor for the County. 
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INSURANCE REQUIREMENTS: 

Contractor and subcontractors shall procure and maintain until all of their obligations have 
been discharged, including any warranty periods under this Contract are satisfied, insurance 
against claims for injury to persons or damage to property which may arise from or in 
connection with the performance of the work hereunder by the Contractor, his agents, 
representatives, employees or subcontractors.   
 
The insurance requirements herein are minimum requirements for this Contract and in no way 
limit the indemnity covenants contained in this Contract. 
 
The County in no way warrants that the minimum limits contained herein are sufficient to 
protect the Contractor from liabilities that might arise out of the performance of the work 
under this Contract by the Contractor, his agents, representatives, employees, or 
subcontractors.  Contractor is free to purchase such additional insurance as may be determined 
necessary. 
 
A. MINIMUM SCOPE AND LIMITS OF INSURANCE - Contractor shall provide coverage with 

limits of liability not less than those stated below: 
 

 1. Commercial General Liability – Occurrence Form 
Policy shall include bodily injury, property damage, broad form contractual liability 
and XCU coverage. 

 General Aggregate
 $2,000,000 

 Products – Completed Operations Aggregate
 $1,000,000 

 Personal and Advertising Injury
 $1,000,000 

 Each Occurrence
 $1,000,000 

a. The policy shall be endorsed to include the following additional insured 
language: "The County of Gila shall be named as an additional insured with 
respect to liability arising out of the activities performed by, or on behalf of the 
Contractor". 
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2. Automobile Liability 

  Bodily injury and property damage for any owned, hired, and non-owned vehicles 
used in the performance of this Contract. 

  Combined Single Limit (CSL) $1,000,000 

a. The policy shall be endorsed to include the following additional insured language: 
"The County of Gila shall be named as an additional insured with respect to 
liability arising out of the activities performed by, or on behalf of the Contractor, 
including automobiles owned, leased, hired or borrowed by the Contractor". 

 
3. Worker's Compensation and Employers' Liability 

 Workers' Compensation Statutory 
 Employers' Liability  

 Each Accident $100,000 
 Disease – Each Employee $100,000 
 Disease – Policy Limit $500,000 

a. Policy shall contain a waiver of subrogation against the County of 
Gila. 

 
 
B. ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be endorsed to 

include, the following provisions: 

1. On insurance policies where the County of Gila is named as an additional insured, the 
County of Gila shall be an additional insured to the full limits of liability purchased by 
the Contractor even if those limits of liability are in excess of those required by this 
Contract. 

2. The Contractor's insurance coverage shall be primary insurance and non-contributory 
with respect to all other available sources. 

3. Coverage provided by the Contractor shall not be limited to the liability assumed 
under the indemnification provisions of this Contract. 

 
C. NOTICE OF CANCELLATION:  Each insurance policy required by the insurance provisions of 

this Contract shall provide the required coverage and shall not be suspended, voided, 
canceled, reduced in coverage or endorsed to lower limits except after thirty (30) days 
prior written notice has been given to the County.  Such notice shall be sent directly to 
(County of Gila, Finance Department, Attention Jeannie Sgroi, 1400 E. Ash Street, Globe, 
AZ  85501) and shall be sent by certified mail, return receipt requested. 

 
D. ACCEPTABILITY OF INSURERS:  Insurance is to be placed with insurers duly licensed in the 

State of Arizona or which hold approved non-admitted status on the Arizona Department 
of Insurance List of Qualified Unauthorized Insurers and with an “A.M. Best” rating of not 
less than B+ VI.  The County in no way warrants that the above-required minimum insurer 
rating is sufficient to protect the Lessee from potential insurer insolvency. 
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E. VERIFICATION OF COVERAGE:  Contractor shall furnish the County with certificates of 

insurance (ACORD form or equivalent approved by the County) as required by this 
Contract.  The certificates for each insurance policy are to be signed by a person 
authorized by that insurer to bind coverage on its behalf. 

 
 All certificates and endorsements are to be received and approved by the County before 

work commences.  Each insurance policy required by this Contract must be in effect at or 
prior to commencement of work under this Contract and remain in effect for the duration 
of the project.  Failure to maintain the insurance policies as required by this Contract or to 
provide evidence of renewal is a material breach of contract. 

 
 All certificates required by this Contract shall be sent directly to (County Department 

Representative's Name and Address).  The County project and contract number and 
project description shall be noted on the certificate of insurance.  The County reserves the 
right to require complete, certified copies of all insurance policies required by this 
Contract at any time.  

 
F. SUBCONTRACTORS:  Contractors’ certificate(s) shall include all subcontractors as 

additional insureds under its policies or Contractor shall furnish to the County separate 
certificates and endorsements for each subcontractor.  All coverages for subcontractors 
shall be subject to the minimum requirements identified above. 

 
G. APPROVAL:  Any modification or variation from the insurance requirements in this 

Contract shall be made by the County Attorney, whose decision shall be final.  Such action 
will not require a formal Contract amendment, but may be made by administrative action. 

 

 
107-GC1   THIRD PARTY BENEFICIARY CLAUSE: 
It is specifically agreed between the parties executing the contract that it is not intended by any 
of the provisions of any part of the contract to create to the public or any member thereof a 
third party beneficiary or to authorize anyone not a party to the contract to maintain a suit for 
personal injuries or property damage pursuant to the terms or provisions of the contract. 
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107-15    CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES:     
 
(A)  General: 
The contractor's attention is directed to the requirements of Arizona Revised Statutes Section 
40-360.21 through 40-360.29 requiring all parties excavating in public streets, alleys or utility 
easements to first secure the location of all underground facilities in the vicinity of the 
excavation. 
 
The contractor shall contact the owners of the various utilities prior to the start of construction 
and shall obtain from them any information pertaining to existing utilities that will either 
supplement information shown on the project plans or will correct any such information that 
may be incorrect.  The contractor shall furnish the Engineer with evidence that the contractor 
has contacted the utility companies.  Such evidence shall be submitted at the preconstruction 
conference, and shall include a copy of the information received from each utility as a result of 
such contacts. 
 
If the contractor learns from either the owner of the utility or from any other source of the 
existence and location of properties of railway, telegraph, telephone, fiber optics cable, water, 
sewer, septic tanks or systems, electric, gas and cable television companies either omitted from 
or shown incorrectly on the project plans, the contractor shall immediately notify the Engineer 
and shall not disturb the utilities.  Relocation or adjustment of such utilities, if deemed 
necessary, will be either performed by others or shall be performed by the contractor in 
accordance with the provisions of Subsection 104-02(C). 
 
The contractor shall cooperate with the owners of any underground or overhead utility lines in 
their removal and rearrangement operations in order that these operations may progress in a 
reasonable manner, that duplication of rearrangement work may be reduced to a minimum and 
that services rendered by these parties will not be unnecessarily interrupted. 
 
Temporary or permanent relocation or adjustment of any utility line or service connection 
desired by the contractor for its convenience shall be its responsibility.  The contractor shall 
obtain the approval of both the Engineer and the utility company and upon approval shall make 
all necessary arrangements with the utility company and shall bear all costs in connection with 
such relocation or adjustment.  The contractor shall also submit a Sewer Discharge Prevention 
Plan, as specified in Subsection 107-15(C)(1), describing each anticipated relocation or 
adjustment involving existing sanitary sewer lines.  No work on a particular facility shall begin 
until all approvals for that facility have been received. 
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(B)  Contractor Qualifications for Water and Sewer Lines: 
Breakage of active sanitary sewer lines may result in the potential spread of disease, 
contamination of the site and any adjacent bodies of water, and other hazards to the public.  
Substantial cleanup costs may be associated with such breakage, as well as possible major civil 
or criminal penalties.  Therefore, the Engineer will closely consider the qualifications of any 
personnel proposed by the contractor to oversee or perform work involving active sanitary 
sewer lines.  The contractor shall not assume that the personnel assigned to perform such work 
will be acceptable to the Department merely because they meet the experience requirements 
listed herein. 
 
The contractor, or the subcontracting firm assigned to perform the water and sewer work, shall 
have a minimum of five years of experience in the installation and construction of underground 
large diameter (18-inch or above) water and sewer improvements. 
 
In addition, the key personnel assigned by the contractor to perform any work on water or 
sewer lines, whether from the prime contractor or a subcontracting firm, shall also have at least 
five years of experience in the installation and construction of underground large diameter (18-
inch or above) water and sewer improvements.  A minimum of two such people shall be 
designated by the contractor.  The designated personnel may have the title of foreman or 
superintendent; however, at least one of these people shall be present at all times at the 
location of any work being performed at or near an active sanitary sewer line. 
 
For both the firm and the key personnel, the experience shall include working with and around 
water and sewer utility lines that are in service.  The contractor shall submit the following 
documentation to the Engineer for review and approval: 
 

(1)  A list indicating that the designated key project personnel have at least five years of 
applicable experience, as specified above.  The list shall be accompanied with resumes 
for each of the key people.  The resumes shall include the following information, and 
demonstrate compliance with the specified requirements: 

 
(a)  Detailed relevant experience for a minimum of two projects, including 
project description, date of work, actual work performed by the individual, and 
references (a minimum of one for each project). 

 
(b)  Level of applicable formal training. 

 
(c)  Number of years of relevant experience in performing like construction. 
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(2)  A list of water and sewer construction projects completed by the firm performing 
the water or sewer work, as specified above, indicating a minimum of five years of 
applicable experience.  Include the dates of work, type of work, description of the 
project, amount of work performed by the contractor or subcontractor, and the name 
and phone number of a contact with the owning company or agency for which the work 
was completed. 

 
(3)  List of equipment that will be used for this project.  The list shall include, as a 
minimum, equipment type, date of manufacture, and if contractor-owned or rented. 

 
(4)  A list of all violations and citations in the past five years of applicable water and 
wastewater laws and statutes for both the prime contractor and the subcontractor 
responsible for the utility work. 
 

The contractor shall submit this documentation to the Engineer for approval at least 21 
calendar days prior to any anticipated work involving active sanitary sewer lines, whether new 
or existing. 
 
(C)  Protection of Existing Utility Lines: 
At points where the contractor's operations are adjacent to right-of-way properties or 
easements for railway, telegraph, telephone, water, sewer, electric, gas and cable television 
companies, hereinafter referred to as utilities, or are adjacent to other facilities and property, 
damage to which might result in considerable expense, loss, inconvenience, injury or death, 
work shall not be commenced until all arrangements necessary for the protection thereof have 
been made. 
 
The exact locations and depths of all utilities that are underground or the location of those on 
or near the surface of the ground which are not readily visible shall be determined.  Such 
locations shall be marked in such a manner so that all workmen or equipment operators will be 
thoroughly apprised of their existence and location.  It will be the contractor's responsibility to 
see that every effort possible has been made to acquaint those actually involved in working 
near utilities not only with the type, size, location and depth, but with the consequences that 
might follow any disturbance.  No trenching or similar operation shall be commenced until the 
Engineer is satisfied that every possible effort has been taken by the contractor to protect 
utilities.  
 
The contractor shall coordinate with others working near new or existing sewer lines or other 
utilities on the procedures to be followed to prevent damaging of these utilities. 
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(1)  Sewage Discharge Prevention Plan (SDPP): 
For any work which may impact active sanitary sewer pipes, whether new or existing, the 
contractor shall prepare a Sewage Discharge Prevention Plan (SDPP) which shall describe the 
contractor's procedures and work plan for such lines.  The Sewage Discharge Prevention Plan 
shall also describe the precautions that the contractor shall take to prevent unplanned 
breakage or spills, and the procedure which the contractor shall follow if breakage or a spill 
occurs. 
 
The contractor's method of work described in the SDPP shall ensure that any work done in or 
near any active sewer line is performed in a safe and controlled manner resulting in no 
accidental discharges.  As a minimum, the contractor's equipment and procedures shall be 
appropriate for the intended work, and shall conform to standard industry practices. 
 
The SDPP shall include information, as specified below, for all portions of the project which 
involve the following work activities, and for any other element of work which may involve 
contact with an active sanitary sewer line: 
 

 Interrupt, divert, relocate, plug, or abandon a sewer line or service connection, or 
 

 Brace, or tie into a sewer line or service connection. 
 
Construction activities in the vicinity of active sanitary sewer lines or service connections shall 
also be included in the SDPP if any of the following conditions exist: 
 

(1)  Any work crossing beneath the pipe, at any angle, regardless of vertical separation.  
 

(2)  Any work crossing over the pipe, at any angle, within two feet of the top of pipe.  
 

(3)  Work located parallel to the pipe within the following areas:  
 

(a) For the area from the bottom of the pipe to two feet above the top of the 
pipe, any work within two feet horizontally of the pipe wall. 

 
(b) For the area below the bottom of the pipe, any work located below an 

imaginary line beginning at the pipe spring line and progressing downward 
at a slope of 1.5 feet vertically to 1.0 feet horizontally. 

 
The contractor’s Sewage Discharge Prevention Plan shall address each of the items tabulated 
below, as applicable, for every location where construction activity will involve an active 
sanitary sewer line. 
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(2)  Required Elements of the Sewage Discharge Prevention Plan: 
The following elements shall be addressed in the SDPP: 
 

(a) Describe the proposed work in general, including the reasons for the work, 
scope, objectives, locations, dates, and estimated times the work will be 
conducted.  Include project plan sheets detailing the proposed work, and 
indicating the peak flowrates of active sewer lines, determined as specified.  

 
(b) For all existing sanitary sewer pipes, determine whether the lines are active or 

abandoned, and the peak flowrates of lines in service, as provided by the owner 
of the utility. 

 
(c) List the key personnel (crew foreman, superintendent, and manager) and field 

office that are proposed to perform the work (include phone numbers).  
 

(d) Describe the work in step-by-step detail for each location, including excavation 
plans and how both the new and existing structures and utilities will be 
identified and protected.  

 
(e) Provide a detailed listing of any hardware, fittings, pipe plugs, flex couplings, 

tools, and materials needed to accomplish the work, and note the status of these 
items (on-hand, to-be-fabricated, on-order with expected delivery date, etc.).  
Include any manufacturer’s specifications or recommendations, especially for 
any pipe plugs, sewer line fittings, and patching materials.  

 
(f) List all major equipment to be used to perform the work.  Include in this item 

any pumps that will be used to perform the work and the rated capacity of the 
pumps at the anticipated suction head.  

 
(g) List all equipment to be used in the event of an unplanned release and specify 

how the equipment will be used.  The locations of standby pumps shall be 
specified in this item.  The plan shall indicate that all standby equipment to be 
used in the event of an unplanned discharge can be delivered to the site and put 
into service within two hours of identification of any unplanned flow.  

 
(h) List the safety equipment to be used, and describe any unique safety 

procedures.  Cite the applicable OSHA standards covering the work.  
 

(i) Describe any contingency plans the contractor will implement in the event of 
unplanned releases and or damage to existing facilities.  List all personnel and 
subcontractors that will be responsible for responding to unplanned releases or 
damaged lines.  Provide qualifications for all such personnel and subcontractors, 
including education, formal training, and relevant experience.  
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(j) Describe how the public will be protected during the work, and include or cite 
any applicable traffic control plans.  

 
(k) Describe the quality control procedures that will be used in the field.  

 
(l) Discuss how temporary plugs or flow control devices will be secured, monitored, 

and removed.  
 
The SDPP shall be in written form, and shall include any diagrams or sketches necessary for 
clarity.  When possible, diagrams and sketches should be shown using the applicable project 
plan sheets. 
 
The contractor shall modify the SDPP as necessary throughout the project to include any new or 
revised information relevant to the items listed above.  The contractor shall resubmit the 
revised SDPP to the Engineer for approval in each case. 
 
(3)  Sewage Discharge Prevention Plan Approval: 
The SDPP shall be submitted to the Engineer at least 21 calendar days before any work 
involving an active sewer line is to be done.  The Engineer will review the plan, solicit comments 
from the owner or operator of the sewer line, and return the plan to the contractor within 14 
calendar days from original submittal. 
 
No work involving active sanitary sewer lines shall be done until a final SDPP meeting all the 
requirements specified in Subsection 107-15(C)(2) has been approved by the Engineer. 
 
Approval of the contractor's Sewage Discharge Prevention Plans, personnel, or construction 
methods and operation shall not relieve the contractor from its responsibility to safely perform 
the work included in this contract, nor from its liability for damage resulting, either directly or 
indirectly, from its work performed under this contract. 
 
(D)  Service Connections: 
 
 (1)  General: 
In the event of interruption to water, sewer, or utility services as a result of accidental breakage 
or as a result of lines being exposed or unsupported, the contractor shall promptly notify the 
proper authority and shall cooperate with the said authority in the restoration of service.  
When service is interrupted, repair work shall be continuous until the service is restored.  No 
work shall be undertaken around fire hydrants until provisions for continued service have been 
approved by the local fire authority. 
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 (2)  Unidentified Water and Sewer Connections: 
The contractor shall protect unidentified, undamaged water or sewer service connections 
encountered during excavation.  The contractor shall immediately notify the Engineer when an 
unidentified service connection is encountered. 
 
The contractor shall immediately repair unidentified water or sewer service connections that 
are damaged during excavation.  Any damaged service connections shall be reported to the 
Engineer, including all remedial actions taken. 
 
(E)  Repairing Damaged Lines: 
When the operations of the contractor result in damage to any utility line or service 
connection, the location of which has been brought to the contractor's attention, the 
contractor shall assume full responsibility for such damage. 
 
Should an unplanned breakage occur in an active sewer line as a result of the contractor's 
operations, the contractor shall immediately notify the Engineer, and begin repairs to halt any 
flows and restore normal service, in accordance with the procedures described in the approved 
Sewage Discharge Prevention Plan.  The contractor shall also immediately notify the affected 
utility company and the appropriate regulatory agencies.  The contractor shall be responsible 
for repairing the damaged pipe, restoring any interruptions in service, and cleaning up the 
affected areas within 24 hours of the beginning of the spill.  Sewage discharge damage 
assessments, as specified in Subsection 107-15(F), will be charged to the contractor for any 
unplanned breakage which results in a discharge. 
 
The contractor shall be responsible to repair any breakage, in accordance with requirements of 
the broken line's owner or operator, and clean up the site per applicable codes and regulations 
of the Environmental Protection Agency, OSHA, Arizona Department of Environmental Quality 
(ADEQ), and all other agencies' specifications, at no additional cost to the Department. 
 
(F)  Sewage Discharge Damage Assessments: 
The Department will assess liquidated damages in accordance with the Table 1 below for each 
24-hour period, or portion thereof, for each unplanned breakage that occurs in an active 
sanitary sewer line as a result of the contractor's operation.  The rate of liquidated damages 
assessed is based on the type and quantity of effluent discharged as determined by the 
Engineer. 
 
These liquidated damages do not relieve the contractor from any of its responsibilities under 
the contract, including any liquidated damages that may be assessed under Subsection 108.09 
for late completion of the project. 
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Liquidated damages assessed by the Department will be independent of any penalties imposed 
by others. 
 
The contractor acknowledges that Regulatory agencies may assess or impose civil or criminal 
penalties on the contractor resulting from sewer discharges. 
 
The Department will not be responsible for any civil or criminal penalties, fines, damages, or 
other charges imposed on the contractor by any regulatory agency or court for sewage 
discharges that are a result, directly or indirectly, of the contractor’s work performed under this 
contract. 
 
 
 

Table 1 

Liquidated Damages 
(each 24 hour period, or portion thereof) 

Volume of Discharge Raw Sewage or Industrial 
Wastewater 

Treated 
Effluent 

Less than 10,000 
gallons 

$5,000.00 $1,000.00 

10,000-99,999 
gallons 

$10,000.00 $2,000.00 

100,000-1 million 
gallons 

$25,000.00 $3,000.00 

Greater than 1 
million gallons 

$40,000.00 $5,000.00 

 
Liquidated damages shall be assessed for each 24 hour period, or portion thereof, until the 
contractor has completed all of the following tasks: 
 
 (A) Stopped the discharge. 
 
 (B) Repaired the damaged pipe. 
 
 (C) Restored normal service. 
 

(D) Fully cleaned and disinfected the site to the satisfaction of the Engineer. 
 
 
 
 
 
 



Page 53 of 94 
 

Invitation for Bids No. 031416 
TIMBER REGION ASPHALT PATCHING PROJECT   

 
Section 107-Legal Relations and Responsibility to Public continued… 

 
REDUCTION OF LIQUIDATED DAMAGES:  Upon completion of tasks A, B, and C above, and prior 
to completion of Task D, the liquidated damages assessed for the current 24-hour period shall 
be at the rate shown in Table 1.  However, for each subsequent 24-hour period, the assessment 
will be one half of the rate shown in Table 1. 
 
Damages will continue at the reduced rate until the site has been fully cleaned and disinfected 
to the satisfaction of the Engineer. 
 
As an example, the amounts assessed each 24-hour period for an unplanned discharge of 
20,000 gallons of raw sewage, in which the contractor completes tasks A, B, and C within the 
second 24-hour period but does not complete full cleanup until the third 24-hour period, will be 
as follows: 
 First 24-hour period: $10,000.00 
 
 Second 24-hour period: $10,000.00 
 
 Third 24-hour period:  $5,000.00 
For this example, the total liquidated damage assessment will be $25,000.00 ($10,000 + 
$10,000 + $5,000). 
 
107-16    PERSONAL LIABILITY OF PUBLIC OFFICIALS: 
In carrying out any of the contractor provisions or in exercising any power or authority granted 
to him by this contract, there shall be no liability upon the Owner's Engineer, his authorized 
representatives, or any official of the Owner either personally or as an official of the Owner.  It 
is understood that in such matters they act solely as agents and representatives of the Owner. 
 

107-17    NO WAIVER OF LEGAL RIGHTS: 
Upon completion of the work, the Owner will expeditiously make final inspection and notify the 
Contractor of final acceptance.  Such final acceptance, however, shall not preclude or stop the 
Owner from correcting any measurement, estimate, or certificate made before or after 
completion of the work, nor shall the Owner be precluded or stopped from recovering from the 
Contractor or his surety, or both, such overpayment as may be sustained, or by failure on the 
part of the Contractor to fulfill his obligations under the contract.  A waiver on the part of the 
Owner of any breach of any part of the contract shall not be held to be a waiver of any other or 
subsequent breach. 
The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for 
latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner's 
rights under any warranty or guaranty. 
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SECTION 108    PROSECUTION AND PROGRESS: 
 
 
108-01  SUBLETTING OF CONTRACT: 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of the contract or 
contracts or any portion thereof or of his right, title or interest therein without written consent 
of the Owner's Engineer.  In case such consent is given, the Contractor will be permitted to 
sublet a portion thereof, but shall perform with his own organization work amounting to not 
less than 50 percent of the total contract amount, except that any items designated in the 
contract as "Specialty Items" may be performed by subcontract and the cost of any such 
specialty items so performed by subcontract may be deducted from the total cost before 
computing the amount of work required to be performed by the Contractor with his own 
organization.  No subcontracts or transfer of contract shall release the Contractor of his liability 
under the contract and bond. 
 
"His own organization" shall be construed to include only workmen employed and paid directly 
by the prime contractor and equipment owned or rented by him, with or without operators. 
 
"Specialty Items" shall be construed to be limited to work that requires highly specialized 
knowledge, craftsmanship or equipment not ordinarily available in contracting organizations 
qualified to bid on the contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
The contract amount upon which the 50 percent requirement is computed includes the cost of 
materials and manufactured products which are to be purchased or produced by the Contractor 
under the contract provisions. 
 
Any items that have been selected as "Specialty Items" for the contract will be listed as such in 
the special provisions, price sheet, or elsewhere in the contract documents. 
 
The Owner will not recognize any subcontractor on the work.  The Contractor shall at all times 
when work is in progress be represented either in person, by a qualified superintendent, or by 
other designated, qualified representative who is duly authorized to receive and execute the 
orders of the Owner's Engineer. 
 
Should the Contractor elect to assign his contract, said assignment shall be concurred in by the 
surety, shall be presented for the consideration and approval of the Owner, and shall be 
consummated only on the written approval of the Owner.  In case of approval, the Contractor 
shall file copies of all subcontracts with the Owner's Engineer 
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108-02    NOTICE TO PROCEED: 
The notice to proceed shall state the date on which it is expected the Contractor will begin the 
construction and from which date contract time will be charged.  The Contractor shall begin the 
work to be performed under the contract within ten (10) calendar days of the date set by the 
Owner's Engineer in the written notice to proceed, but in any event, the Contractor shall notify 
the Owner's Engineer at least two (2) work days in advance of the time actual construction 
operations will begin. 
 
108-03    BLANK 
 
108-04    PROSECUTION AND PROGRESS: 
The Contractor shall submit his progress schedule for the Owner's Engineer’s approval within 
10 days after the effective date of the notice to proceed.  The Contractor's progress schedule, 
when approved by the Owner's Engineer, may be used to establish major construction 
operations and to check on the progress of the work.  The Contractor shall provide sufficient 
materials, equipment, and labor to guarantee the completion of the project in accordance with 
the plans and specifications within the time set forth in the proposal. 
 
If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon 
the Owner's Engineer's request, submit a revised schedule for completion of the work within 
the contract time and modify his operations to provide such additional materials, equipment, 
and labor necessary to meet the revised schedule.  Should the prosecution of the work be 
discontinued for any reason, the Contractor shall notify the Owner's Engineer at least twenty-
four (24) hours in advance of resuming operations. 
 
The Contractor shall not commence any actual construction prior to the date on which the 
notice to proceed is issued by the Owner. 
 
108-05    LIMITATION OF OPERATIONS: 
The Contractor shall conduct the work at all times in such a manner and in such sequence as 
will insure the least interference with traffic and the safety of the public and the protection of 
the workmen.  It shall have due regard to the location of detours and to the provisions for 
handling traffic.  It shall not open up work to the prejudice or detriment of work already 
started.  The Engineer may require the contractor to finish a section of work which is in 
progress before work is started on any additional sections if the opening of such section is 
essential to public convenience. 
 
Except as required to protect work already accomplished, to provide dust control and for work 
of a similar nature, no work on Sundays or holidays will be permitted unless written permission 
is obtained from the Engineer.  The contractor shall advise the Engineer at least 24 hours in 
advance if the contractor elects to work on any Saturday, Sunday or holiday. 
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In general, all work shall be performed during daylight hours.  If the contractor elects to 
perform work at night or if the contractor is required to do so in the Special Provisions, the 
contractor shall furnish, erect and maintain an amount of artificial lighting sufficient for the 
construction, flagging, inspection, etc. and for the safety of the workers and the traveling 
public.  No night work shall be performed until the Engineer is satisfied that an adequate 
amount of artificial light has been furnished and placed properly. 
 
 
108-06   CHARACTER OF WORKERS:    Per Section 108.06 of the ADOT Standard Specifications 
unless modified herein.  
 
108-07    METHODS AND EQUIPMENT:    Per Section 108.07 of the ADOT Standard 
Specifications unless modified herein. 
 
108-GC1 TEMPORARY SUSPENSION OF THE WORK: 
The Owner's Engineer shall have the authority to suspend the work wholly, or in part, for such 
period or periods as he may deem necessary, due to unsuitable weather, or such other 
conditions as are considered unfavorable for the prosecution of the work, or for such time as is 
necessary due to the failure on the part of the Contractor to carry out orders given or perform 
any or all provisions of the contract. 
 
In the event that the Contractor is ordered by the Owner's Engineer, in writing, to suspend 
work for some unforeseen cause not otherwise provided for in the contract and over which the 
Contractor has no control, the Contractor may be reimbursed for actual money expended on 
the work during the period of shutdown.  No allowance will be made for anticipated profits.  
The period of shutdown shall be computed from the effective date of the Owner's Engineer's 
order to suspend work to the effective date of the Owner's Engineer's order to resume the 
work.  Claims for such compensation shall be filed with the Owner's Engineer within the time 
period stated in the Owner's Engineer's order to resume work.  The Contractor shall submit 
with his claim information substantiating the amount shown on the claim.  The Owner's 
Engineer will forward the Contractor's claim to the Owner for consideration in accordance with 
local laws or ordinances.  No provision of this article shall be construed as entitling the 
Contractor to compensation for delays due to inclement weather, for suspensions made at the 
request of the Contractor, or for any other delay provided for in the contract, plans or 
specifications. 
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If it should become necessary to suspend work for an indefinite period, the Contractor shall 
store all materials in such manner that they will not become an obstruction nor become 
damaged in any way. He shall take every precaution to prevent damage or deterioration of the 
work performed and provide for normal drainage of the work.  The Contractor shall erect 
temporary structures where necessary to provide for the continuous flow of traffic. 
  
108-08    DETERMINATION AND EXTENSION OF CONTRACT TIME: 
The number of calendar or working days allowed for completion of the work shall be stated in 
the proposal and contract and shall be known as the CONTRACT TIME. 
 
Should the contract time require extension for reasons beyond the Contractor's control, it shall 
be adjusted as follows: 
 

(a) CONTRACT TIME based on WORKING DAYS shall be calculated weekly by the Owner's 
Engineer.  The Owner's Engineer will furnish the Contractor a copy of his weekly 
statement of the number of working days charged against the contract time during 
the week and the number of working days currently specified for completion of the 
contract (the original contract time plus the number of working days, if any, that have 
been included in approved CHANGE ORDERS or SUPPLEMENTAL AGREEMENTS 
covering EXTRA WORK (104-02(C)). 
The Owner's Engineer shall base his weekly statement of contract time charged on the 
following considerations: 

 
(1) No time shall be charged for days on which the Contractor is unable to proceed 

with the principal item of work under construction at the time for at least 6 
hours with the normal work force employed on such principal item.  Should the 
normal work force be on a double-shift, 12 hours shall be used.  Should the 
normal work force be on a triple-shift, 18 hours shall apply.  Conditions beyond 
the Contractor's control such as strikes, lockouts, unusual delays in 
transportation, temporary suspension of the principal items of work under 
construction or temporary suspension of the entire work which have been 
ordered by the Owner's Engineer for reasons not the fault of the Contractor, 
shall not be charged against the contract time. 

(2) The Owner's Engineer will not make charges against the contract time prior to 
the effective date of the notice to proceed. 

(3) The Owner's Engineer will begin charges against the contract time on the first 
working day after the effective date of the notice to proceed. 

(4) The Owner's Engineer will not make charges against the contract time after the 
date of final acceptance as defined in the subsection titled FINAL ACCEPTANCE of 
Section 105-20(B). 

(5) The Contractor will be allowed one week in which to file a written protest setting 
forth his objections to the Owner's Engineer's weekly statement.  If no objection 
is filed within such specified time, the weekly statement shall be considered as 
acceptable to the Contractor. 
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The contract time (stated in the proposal) is based on the originally estimated 
quantities as described in the subsection titled INTERPRETATION OF ESTIMATED 
PROPOSAL QUANTITIES of Section 102-06. 

 
Should the satisfactory completion of the contract require performance of work in 
greater quantities than those estimated in the proposal, the contract time shall be 
increased in the same proportion as the cost of the actually completed quantities 
bears to the cost of the originally estimated quantities in the proposal.  Such increase 
in contract time shall not consider either the cost of work or the extension of contract 
time that has been covered by change order or supplemental agreement and shall be 
made at the time of final payment. 

 
(b) CONTRACT TIME based on CALENDAR DAYS shall consist of the number of calendar 

days stated in the contract counting from the effective date of the notice to proceed 
and including all Saturdays, Sundays, holidays, and non-work days.  All calendar days 
elapsing between the effective dates of the Owner's Engineer's orders to suspend and 
resume all work, due to causes not the fault of the Contractor, shall be excluded. 

 
At the time of final payment, the contract time shall be increased in the same 
proportion as the final cost bears to the estimated cost in the proposal.  Such increase 
in the contract time shall not consider either the cost of work or the extension of 
contract time that has been covered by a change order or supplemental agreement.  
Charges against the contract time will cease as of the date of final acceptance.   

 
(c) When the contract time is a specified completion date, it shall be the date on which all 

contract work shall be substantially completed. 
 

If the Contractor finds it impossible for reasons beyond his control to complete the 
work within the contract time as specified, or as extended in accordance with the 
provisions of this subsection, he may, at any time prior to the expiration of the 
contract time as extended, make a written request to the Owner's Engineer for an 
extension of time setting forth the reasons which he believes will justify the granting 
of his request.  The Contractor's plea that insufficient time was specified is not a valid 
reason for extension of time.  If the Owner's Engineer finds that the work was delayed 
because of conditions beyond the control and without the fault of the Contractor, he 
may extend the time for completion in such amount as the conditions justify.  The 
extended time for completion shall then be in full force and effect, the same as though 
it were the original time for completion. 
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108-09    FAILURE TO COMPLETE ON TIME: 
For each calendar day or working day, as specified in the contract, that any work remains 
uncompleted after the contract time (including all extensions and adjustments as provided in 
the subsection titled DETERMINATION AND EXTENSION OF CONTRACT TIME of Section 108-08 
the sum specified in the contract and proposal as liquidated damages will be deducted from 
any money due or to become due the Contractor or his surety.  Such deducted sums shall not 
be deducted as a penalty but shall be considered as liquidation of a reasonable portion of 
damages that will be incurred by the Owner should the Contractor fail to complete the work in 
the time provided in his contract. 
 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed 
for its completion, or after the date to which the time for completion may have been extended, 
will in no way operate as a waiver on the part of the Owner of any of its rights under the 
contract. 
 
108-10  DEFAULT AND TERMINATION OF CONTRACT: 
The Contractor shall be considered in default of his contract and such default will be considered 
as cause for the Owner to terminate the contract for any of the following reasons if the 
Contractor: 
 

(a) Fails to begin the work under the contract within the time specified in the "Notice to 
Proceed (108-02)"; or 

(b) Fails to perform the work or fails to provide sufficient workers, equipment or materials 
to assure completion of work in accordance with the terms of the contract; or 

(c) Performs the work unsuitably or neglects or refuses to remove materials or to perform 
anew such work as may be rejected as unacceptable and unsuitable; or  

(d) Discontinues the prosecution of the work; or 
(e) Fails to resume work which has been discontinued within a reasonable time after 

notice to do so; or 
(f) Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or 

insolvency; or 
(g) Allows any final judgment to stand against him unsatisfied for a period of 10 days; or 
(h) Makes an assignment for the benefit of creditors; or  
(i) For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

 
Should the Owner's Engineer consider the Contractor in default of the contract for any reason 
hereinbefore, he shall immediately give written notice to the Contractor and the Contractor's 
surety as to the reasons for considering the Contractor in default and the Owner's intentions to 
terminate the contract. 
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If the Contractor or surety, within a period of 10 calendar days after such notice, does not 
proceed in accordance therewith, then the Owner will, upon written notification from the 
Owner's Engineer of the facts of such delay, neglect, or default and the Contractor's failure to 
comply with such notice, have full power and authority without violating the contract, to take 
the prosecution of the work out of the hands of the Contractor.  The Owner may appropriate or 
use any or all materials and equipment that have been mobilized for use in the work and are 
acceptable and may enter into an agreement for the completion of said contract according to 
the terms and provisions thereof, or use such other methods as in the opinion of the Owner's 
Engineer will be required for the completion of said contract in an acceptable manner. 
 
All costs and charges incurred by the Owner, together with the cost of completing the work 
under contract, will be deducted from any monies due or which may become due the 
Contractor.  If such expense exceeds the sum which would have been payable under the 
contract, then the Contractor and the surety shall be liable and shall pay to the Owner the 
amount of such excess. 
 
108-GC2 TERMINATION OF CONTRACT FOR NATIONAL EMERGENCIES: 
The Owner shall terminate the contract or portion thereof by written notice when the 
Contractor is prevented from proceeding with the construction contract as a direct result of an 
Executive Order of the President with respect to the prosecution of war or in the interest of 
national defense. 
 
When the contract, or any portion thereof, is terminated before completion of all items of work 
in the contract, payment will be made for the actual number of units or items of work 
completed at the contract price or as mutually agreed for items of work partially completed or 
not started.  No claims or loss of anticipated profits shall be considered. 
 
Reimbursement for organization of the work, and other overhead expenses, (when not 
otherwise included in the contract) and moving equipment and materials to and from the job 
will be considered, the intent being that an equitable settlement will be made with the 
Contractor. 
 
Acceptable materials, obtained or ordered by the Contractor for the work and that are not 
incorporated in the work shall, at the option of the Contractor, be purchased from the 
Contractor at actual cost as shown by receipted bills and actual cost records at such points of 
delivery as may be designated by the Owner's Engineer. 
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Termination of the contract or a portion thereof shall neither relieve the Contractor of his 
responsibilities for the completed work nor shall it relieve his surety of its obligation for and 
concerning any just claim arising out of the work performed. 
 
 

SECTION 109    MEASUREMENT AND PAYMENT: 
Measurement will be in place for the completed work, with no allowance for waste, and as may 
be more particularly described in the description of the various items set forth in the Standard 
Specifications and as shown on the plans.   
 
No additional payments will be made for work related to any item unless specifically noted and 
called for in the Proposal.  Payment will be made at the unit price or lump sum price bid in the 
Proposal. 
 
In addition to the requirements set forth in the ADOT Standard Specifications, no measurement 
or direct payment will be made for the following work.  The cost for such work shall be 
considered as included in the price of other contract items. 
 

A. Removal and salvage items as called for on the plans, in the Standard 
Specifications, or these Special Provisions. 

B. Removal, salvage and or re-installation of existing fence lines. 
C. Sampling, testing, certification, and other quality control actions. 
D. Disposal of surplus, waste or non-salvageable materials. 
E. Grading of drainage ditches and drainage excavation not called out on the plans. 
F. Preparation and submittal of operation, traffic control, and storm water 

pollution prevention plans, whether specified herein or required by the other 
agencies. 

G. Obtaining and maintaining any required environmental and or other permits and 
licenses. 

 
The quantities set forth in the Proposal are used for the purpose of determining the basis of the 
award of the Contract, and may be increased or decreased 10% or less by the Owner to 
conform to the requirements of the work as set forth on the plans, and the Contractor shall 
agree to perform the work on the basis of the prices bid for the items contained in the Proposal 
regardless of whether or not the items or units are decreased or increased. 
 
The Owner’s Engineer shall have the right to order omitted from the Contract any minor item 
found unnecessary to the work without violating the Contract or Performance Bond, and 
without any compensation to the Contractor. 
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To ensure the Contractor's satisfactory performance of the Contract, progress payments shall 
be subject to retainage pursuant to A.R.S. §34-221 in the amount of 10% of the approved 
estimate of the Work performed in the preceding calendar month.  When the Work is 50% 
complete, the retainage shall be reduced to 5% so long as the Contractor is making satisfactory 
progress.  If the Owner determines in writing that the Contractor is not making satisfactory 
progress at any time, the 10% retainage may be reinstated.  In lieu of retainage, the Contractor 
may post substitute security meeting the requirements of A.R.S. §34-221. 
 
109-01    MEASUREMENT OF QUANTITIES:    Per Section 109.01 of the ADOT Standard 
Specifications unless modified herein. 
 
109-02    SCOPE OF PAYMENT: 
The Contractor shall receive and accept compensation provided for in the contract as full 
payment for furnishing all materials, for performing all work under the contract in a complete 
and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising 
out of the nature of the work or the prosecution thereof, subject to the provisions of the 
subsection titled NO WAIVER OF LEGAL RIGHTS of Section 107-17. 
 
When the "basis of payment" subsection of a specification requires that the contract price 
(price bid) include compensation for certain work or material essential to the item, this same 
work or material will not also be measured for payment under any other contract item which 
may appear elsewhere in the contract, plans or specifications. 
 
Periodic progress payments shall be in accordance with A.R.S. §34-221. 
 
109-03    COMPENSATION FOR ALTERED QUANTITIES: 
When the accepted quantities of work vary from the quantities in the proposal, the Contractor 
shall accept as payment in full, so far as contract items are concerned, payment at the original 
contract price for the accepted quantities of work actually completed and accepted.  No 
allowance, except as provided for in the subsection titled ALTERATION OF WORK AND 
QUANTITIES of Section 104-02(A) will be made for any increased expense, loss of expected 
reimbursement, or loss of anticipated profits suffered or claimed by the Contractor which 
results directly from such alterations or indirectly from his unbalanced allocation of overhead 
and profit among the contract items, or from any other cause. 
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109-04    PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK: 
Extra work, performed in accordance with the subsection titled EXTRA WORK of Section 104-
02(C), will be paid for at the contract prices or agreed prices specified in the change order or 
supplemental agreement authorizing the extra work requiring that it be done by force account, 
such force account shall be measured and paid for as follows: 
 

(a) Labor.  For all labor (skilled and unskilled) and foremen in direct charge of a specific 
force account item, the Contractor shall receive the rate of wage (or scale) for every 
hour that such labor or foreman is actually engaged in the specified force account 
work.  Such wage (or scale) shall be agreed upon in writing before beginning the work. 

 
The Contractor shall receive the actual costs paid to, or in behalf of, workers by reason 
of subsistence and travel allowances, health and welfare benefits, pension fund 
benefits or other benefits, when such amounts are required by collective bargaining 
agreement or other employment contract generally applicable to the classes of labor 
employed on the work.  An amount equal to 15 percent of the sum of the above items 
will also be paid the Contractor. 

 
(b) Insurance and Taxes.  For property damage, liability and workmen's compensation 

insurance premiums, unemployment insurance contributions, and social security taxes 
on the force account work the Contractor shall receive the actual cost, to which cost 
(sum) 5 percent will be added.  The Contractor shall furnish satisfactory evidence of 
the rate or rates paid for such insurance and taxes. 

 
(c) Materials.  For materials accepted by the Owner's Engineer and used, the Contractor 

shall receive the actual cost of such materials delivered on the work, including 
transportation charges paid by him (exclusive of machinery rentals as hereinafter set 
forth), to which cost (sum) 15 percent will be added. 

 
(d) Equipment.  For any machinery or special equipment (other than small tools) including 

fuel and lubricants, plus transportation costs, the use of which has been authorized by 
the Owner's Engineer, the Contractor shall receive the rental rates in the current "Blue 
Book for Construction Equipment". 

 
(e) Miscellaneous.  No additional allowance will be made for general superintendence, 

the use of small tools, or other costs for which no specific allowance is herein 
provided. 

 
(f) Comparison of Records.  The Contractor and the Owner's Engineer shall compare 

records of the cost of force account work at the end of each day.  Agreement shall be 
indicated by signature of the Contractor and Owner's Engineer or their duly authorized 
representatives. 
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(g) Statements.  No payment will be made for work performed on a force account basis 

until the Contractor has furnished the Owner's Engineer with duplicate itemized 
statements of the cost of such force account work detailed as follows: 

 
(1)   Name, classification, date, daily hours, total hours, rate and extension for each 

laborer and foreman. 
(2)   Designation, dates, daily hours, total hours, rental rate and extension for each 

unit of machinery and equipment. 
(3)   Quantities of material, prices, and extensions. 
(4)   Transportation of materials. 
(5)   Cost of property damage, liability and workmen's compensation insurance 

premiums, unemployment insurance contribution and social security tax. 
 

Statements shall be accompanied and supported by receipted invoice for all materials 
used and transportation charges.  However, if materials used on the force account 
work are not specifically purchased for such work but are taken from the Contractor's 
stock, then in lieu of the invoices the Contractor shall furnish an affidavit certifying 
that such materials were taken from his stock, that the quantity claimed, was actually 
used, and that the price and transportation claimed represent the actual cost to the 
Contractor. 
 
The additional payment, based on the percentages specified above, shall constitute 
full compensation for all items of expense not specifically provided for in the force 
account work.  The total payment made as provided above shall constitute full 
compensation for such work. 

 
109-05    PAYMENT FOR OMITTED ITEMS: 
As specified in the subsection titled OMITTED ITEMS of Section 104-02(B), the Owner's Engineer 
shall have the right to omit from the work (order nonperformance) any contract item, except 
major contract items, in the best interest of the Owner. 
 
Should the Owner's Engineer omit to order nonperformance of a contract item or portion of 
such item from the work, the Contractor shall accept payment in full at the contract prices for 
any work actually completed and acceptable prior to the Owner’s Engineer’s order to omit or 
non-perform such contract item. 
 
Acceptable materials ordered by the contract or delivered on the work prior to the date of the 
Owner's Engineer's order will be paid for at the actual cost to the Contractor and shall 
thereupon become the property of the Owner. 
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In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed 
for all actual costs incurred for the purpose of performing the omitted contract item prior to 
the date of the Owner's Engineer's order.  Such additional costs incurred by the Contractor 
must be directly related to the deleted contract item and shall be supported by certified 
statements by the Contractor as to the nature and amount of such costs. 
 
109-06 THRU 109-08     BLANK 
 
109-09    ACCEPTANCE AND FINAL PAYMENT: 
When the contract work has been accepted in accordance with the requirements of the 
subsection titled FINAL ACCEPTANCE of Section 105-20(B), the Owner's Engineer will prepare 
the final estimate of the items of work actually performed.  The Contractor shall approve the 
Owner's Engineer's final estimate or advise the Owner's Engineer of his objections to the final 
estimate which are based on disputes in measurements or computations of the final quantities 
to be paid under the contract as amended by change order or supplemental agreement. The 
Contractor and Owner's Engineer shall resolve all disputes (if any) in the measurement and 
computation of final quantities to be paid within 30 calendar days of the Contractor's receipt of 
the Owner's Engineer's final estimate.  If, after such 30-day period, a dispute still exists, the 
Contractor may approve the Owner's Engineer's estimate under protest of the quantities in 
dispute and such disputed quantities shall be considered by the Owner as a claim in accordance 
with the subsection titled CLAIMS FOR ADJUSTMENT AND DISPUTES of Section 105-21. 
 
After the Contractor has approved, or approved under protest, the Owner's Engineer's final 
estimate, final payment will be processed based on the entire sum, or the undisputed sum in 
case of approval under protest, determined to be due the Contractor less all previous payments 
and all amounts to be deducted under the provisions of the contract.  All prior partial estimates 
and payments shall be subject to correction in the final estimate and payment. 
 
Contractor shall provide an executed Affidavit of Release of Liens and an Affidavit of Payment 
to the Owners Engineer prior to the release of the final payment. 
 
If the Contractor has filed a claim for additional compensation under the provisions of the 
subsection titled CLAIMS FOR ADJUSTMENTS AND DISPUTES of Section 105-21 or under the 
provisions of this subsection, such claims will be considered by the Owner in accordance with 
local laws or ordinances.  Upon final adjudication of such claims, any additional payment 
determined to be due the Contractor will be paid pursuant to a supplemental, final estimate. 
 
 
SECTION 202    REMOVAL OF STRUCTURES AND OBSTRUCTIONS: 
Removal of Structures and Obstructions shall be in accordance with Section 202 of the ADOT 
Standard Specifications unless modified herein. 
 
202-4    Method of Measurement:  of the Standard Specifications is revised to read: 
No separate measurement will be made for the removal of structures and obstructions. 
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Section 202-Removal of Structures and Obstructions continued… 
 
202-5    Basis of Payment:  :  of the Standard Specifications is revised to read: 
Payment for the removal of structures and obstructions shall be considered as included in the 
total contract cost. 
 
Full compensation for any saw cutting necessary to perform the construction operations 
specified herein shall be considered as included in the total contract cost. 
 
 
SECTION 205    GRADING ROADWAY FOR PAVEMENT: 
Grading roadway for pavement shall be in accordance with Section 205 of the ADOT Standard 
Specifications unless modified herein. 
 
205-4    Method of Measurement:  of the Standard Specifications is revised to read: 
No separate measurement will be made for grading roadway for pavement. 
 
205-5    Basis of Payment:  of the Standard Specifications is revised to read: 
Payment for grading roadway for pavement shall be considered as included in the total contract 
cost. 
 
 
SECTION 303     AGGREGATE SUBBASES AND AGGREGATE BASES: 
Aggregate Base Course shall be Class II in accordance with Section 303 of the ADOT Standard 
Specifications unless modified herein. 
 
See APPENDIX B for aggregate base course placement locations 
 
303-4    Method of Measurement:  of the Standard Specifications is revised to read: 
No separate measurement will be made for aggregate base course. 
 
303-5    Basis of Payment:  of the Standard Specifications is revised to read: 
Payment for aggregate base course shall be considered as included in the total contract cost. 
 
 
 
SECTION 404    BITUMINOUS TREATMENTS: 
Bituminous Treatments shall be in accordance with Section 404 of the ADOT Standard 
Specifications unless modified herein. 
 
 
 
 
 
 



Page 67 of 94 
 

 
Invitation for Bids No. 031416 

TIMBER REGION ASPHALT PATCHING PROJECT   

 
Section 404-Bituminous Treatments continued… 
 
404-3.12    Tack Coat:  of the Standard Specifications is revised to read: 
Tack coat shall be applied prior to placing a bituminous mixture on a primed surface, an existing 
bituminous surface, or an existing Portland cement concrete pavement surface.  Tack coat shall 
also be applied between layers of bituminous mixtures.  A light coat of bituminous material 
shall also be applied to edges or vertical surfaces against which a bituminous mixture is to be 
placed. 
 
The contractor shall choose the bituminous material to be used for tack coat.  The Engineer 
must approve the contractor's choice of bituminous material prior to its use. 
 
The bituminous material used for tack coat shall conform to the requirements of Section 1005. 
 
The rate of application for the specific usage will be specified by the Engineer.  The following 
table shows approximate tack coat application rates: 
 
 

Type of 
Bituminous Material 

Approximate Tack Coat  
Application Rates: 
Gallons / Square Yard Payment 

Factor 

 

Prior to Placing ACFC or 
AR-ACFC 

All Other Tack Coats 
 

Emulsified Asphalt 
(Special Type) – See Note 

Below. 
Not Allowed 0.12 0.7 

 

Emulsified Asphalt (Other than  
Special Type) 

0.08 0.08 1.0 
 

Asphalt Cement 0.06 to 0.08 0.06 to 0.08 1.0 
 

Note:  Emulsified Asphalt (Special Type) shall consist of Type SS-1 or CSS-1  
           emulsified asphalt diluted with water to provide an asphalt content of not  
           less than 26 percent. 

 

 
If emulsified asphalt of any type is used, it shall have broken before the bituminous mixture is 
placed. 
 
If emulsified asphalt of any type is held overnight, it shall be reheated and agitated prior to 
further application. 
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The Engineer may either adjust the application rate or, except as specified below, eliminate the 
use of tack coat in any part of the work if, in the Engineer's judgment, the bituminous mixture 
to be placed will be effectively bonded to the underlying surface.  For asphaltic concrete friction 
course, asphaltic concrete friction course (asphalt-rubber), or asphaltic concrete 
(asphalt-rubber), application of the tack coat immediately prior to placing such pavements shall 
not be eliminated, although the Engineer may adjust the application rate. 
 
Tack coat shall be applied only as far in advance of the placement of the bituminous mixture as 
is necessary to obtain the proper condition of tackiness.  In no event shall more tack coat be 
applied in one day than will be covered by the bituminous mixture during that same day. 
 
404-4    Method of Measurement:  of the Standard Specifications is revised to read: 
No separate measurement will be made for bituminous treatments. 
 
404-5    Basis of Payment:  of the Standard Specifications is revised to read: 
Payment for bituminous treatments shall be considered as included in the total contract cost. 
 
 
SECTION 409    ASPHALT CONCRETE (MISCELLANEOUS STRUCTURAL): 
Asphaltic Concrete Pavement shall be in accordance with Section 409 of the ADOT Standard 
Specifications except as modified herein. 
 
409-1    Description:  of the Standard Specifications is revised to read: 
The work under this section shall consist of constructing Asphaltic Concrete (Miscellaneous 
Structural), hereinafter asphaltic concrete, by furnishing all materials, mixing at a plant, hauling 
and placing a mixture of aggregate materials, mineral admixture, and bituminous material 
(asphalt cement) to form a pavement course or to be used for other specified purposes, in 
accordance with the details shown on the project plans and the requirements of these 
specifications, and as directed by the Engineer. 
 
The contractor shall acquire and make all arrangements for a source or sources of material, 
furnish a mix design which will meet the design criteria specified hereinafter, and provide all  
the equipment, materials, and labor necessary to complete the work. 
 
See APPENDIX B for asphalt concrete placement locations. 
 
 
409-2.02    Bituminous Material:  the first paragraph of the Standard Specifications is revised to 
read: 
Asphalt cement shall be a performance grade (PG) asphalt binder, conforming to the 
requirements of Section 1005.  The type of asphalt binder shall be PG 64-22. 
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Section 409-Asphalt Concrete (Miscellaneous Structural) continued… 
 
409-2.03    Mineral Admixture:  the last paragraph of the Standard Specifications is revised to 
read: 
The certification and acceptance of Portland cement, blended hydraulic cement, and hydrated 
lime shall be in accordance with Materials Policy and Procedure Directive No. 13, "Certification 
and Acceptance of Hydraulic Cement, Fly Ash, Natural Pozzolan, Silica Fume, and Lime". 
 
409-2.04    Mix Design:  the third and fourth paragraphs of the Standard Specifications are 
revised to read: 
The mix design shall be prepared by or under the direct supervision of a professional engineer 
experienced in the development of mix designs and mix design testing.  The mix design shall be 
provided in a format that clearly indicates all the mix design requirements and shall be sealed, 
signed, and dated by the mix design engineer. 
 
The mix design shall be prepared by a mix design laboratory that has met the requirements of 
the Materials Policy and Procedure Directive No. 19, “ADOT System for the Evaluation of 
Testing Laboratories”. 
 
The contractor may propose the use of a mix design that has been developed for a previous 
project.  The proposed mix design shall meet the requirements of these specifications.  The 
contractor shall provide evidence that the type and source of bituminous material, the type of 
mineral admixture, and the source and methods of producing mineral aggregate have not 
changed since the formulation of the previous mix design.  The contractor shall also provide 
current test results for all specified characteristics of the mineral aggregate proposed for use.  
The Engineer will determine if the previously used mix design is suitable for the intended use 
and if the previous use of the mix design was satisfactory to the Department.  The Engineer will 
either approve or disapprove the proposed mix design.  Should the Engineer disapprove the use 
of the previously used mix design, the contractor shall prepare and submit a new mix design 
proposal in accordance with the requirements of these specifications. 
 
A previously used mix design older than two years from the date it was formulated, sealed, 
signed, and dated shall not be allowed for use.  Once approved for use on a project, a 
previously used mix design may be used for the duration of that project. 
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Section 409-Asphalt Concrete (Miscellaneous Structural) continued… 
 
409-2.04    Mix Design:  the last two paragraphs of the Standard Specifications are revised to 
read: 
The mix design shall meet the following criteria when tested in accordance with the 
requirements of the following test methods: 
 
 

Criteria Requirement 
Arizona Test 
Method 

1. Voids in Mineral Aggregate: %, Range 14.5 – 18.5  815  

2. Effective Voids: %, Range 5.3 – 5.7 815  

3. Absorbed Asphalt: %, Range 0 – 1.0 815  

 
The Engineer reserves the right to adjust the asphalt content during production from the mix 
design value without additional compensation to the contractor in order to obtain desirable 
effective voids. 
 
409-2.05    Sampling and Testing: of the Standard Specifications is revised to read: 
Sampling and testing the materials and mixture for quality control purposes shall be the 
contractor's responsibility.  The Engineer reserves the right to sample and test the materials 
and mixture when necessary to determine that they reasonably conform to the requirements 
specified herein. 
 
409-3.01    General:  the ninth, tenth, eleventh, and twelfth paragraphs of the Standard 
Specifications are revised to read: 
All wheels and tires of compactors and other equipment surfaces shall be treated when 
necessary with a release agent approved by the Engineer in order to prevent the sticking of 
asphaltic concrete.  Release agents which degrade, dissolve, or in any way damage the 
bituminous material shall not be used.  Diesel fuel shall not be used as a release agent. 
 
Asphaltic concrete immediately behind the laydown machine shall be in a thoroughly mixed, 
free-flowing, and workable condition, be free of lumps and crusts, and have a minimum 
temperature of 275 degrees F. 
 
All courses of asphaltic concrete shall be placed and finished by means of self-propelled paving 
machines except under certain conditions or at certain locations where the Engineer deems the 
use of self-propelled paving machines impractical. 
 
The speed of the paving machine shall be coordinated with the production of the plant and an 
adequate number of trucks for hauling asphaltic concrete shall be available in order to achieve, 
as far as practical, a continuous operation. 
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Section 409-Asphalt Concrete (Miscellaneous Structural) continued… 
 
Self-propelled paving machines shall spread the mixture within the specified tolerances, 
without segregation or tearing, true to the line, grade, and crown indicated on the project 
plans.  Pavers shall be equipped with hoppers and augers which will distribute the mixture 
uniformly in front of adjustable screeds. 
 
409-3.01    General:  the seventeenth paragraph of the Standard Specifications is revised to 
read: 
Before asphaltic concrete is placed, the surface to be paved shall be cleaned of all objectionable 
material and tacked with bituminous material in accordance with the requirements of Section 
404. 
 
409-4    Method of Measurement:  of the Standard Specifications is revised to read: 
No separate measurement will be made for asphaltic concrete (miscellaneous structural). 
 
409-5    Basis of Payment:  of the Standard Specifications is revised to read: 
Payment for the accepted quantities of asphaltic concrete, complete in place, shall be 
considered as included in the total contract cost.   
 
No direct payment will be made for the bituminous material and mineral admixture in the 
asphaltic concrete, or the bituminous material for the tack coat and application of the tack 
coat, the price being considered as included in the total contract cost. 
 
 
SECTION 701    MAINTENANCE AND PROTECTION OF TRAFFIC: 
Maintenance and Protection of Traffic shall be in accordance with Section 701 of the ADOT 
Standard Specifications, except as modified herein. 
  
701-4    Method of Measurement: of the Standard Specifications is revised to read: 
No separate measurement shall be made for Maintenance and Protection of Traffic.   
 
701-5    Basis of Payment: of the Standard Specifications is revised to read: 
Payment for all work necessary to provide Maintenance and Protection of Traffic shall be 
considered as included in the total contract cost.  
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*Contract Forms are a binding part of  
Informal Bid Documents and Awarded Contract.* 

 

 

CONTRACT FORMS 
    

  Proposal      P-1 to P-3 
  Price Sheet      PS-1 to PS-2 

  Bid Bond      BB-1 

  Qualification & Certification   QC-1 to QC-2 

  Reference List     RL-1 

  Affidavit of Non-Collusion   ANC-1 

  Subcontractor Certification   SC-1 

  Checklist & Addenda Acknowledgment CK-1 

  Contract      C-1 to C-7 

  Contract Performance Bond   CPB-1 

  Labor and Materials Bond   LMB-1 

  Contract Performance Warranty  CPW-1 

IRS W-9 Form     W-9 
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PROPOSAL (P-1 to P-3) 
 
TO THE GILA COUNTY PUBLIC WORKS DIVISION: 
 
Gentlemen: 
 
The following Proposal is made for BID NO. 031416 Timber Region Asphalt Patching Project, 
Gila County, ARIZONA, in the County of Gila in the State of Arizona. 
 
The following Proposal is made on behalf of 
_____________________________________________________________________________  
 
_____________________________________________________________________________  
 
_____________________________________________________________________________  
 
and no others.  The Proposal is in all respects fair and is made without collusion on the part of 
any person, firm or corporation mentioned above, and no member or employee of Gila County 
is personally or financially interested, directly or indirectly, in the Proposal, or in any purchase 
or sale of any materials or supplies for the work to which it relates, or in any portion of the 
profits thereof. 
 

The undersigned certifies that the approved Plans, Technical Specifications, General and 
Special Provisions and forms of Contract and Bond authorized by Gila County and constituting 
essential parts of this Proposal, have been carefully examined, and also that the site of the work 
has been personally inspected.  The undersigned declares that the amount and nature of the 
work to be done is understood and that at no time will misunderstanding of the Plans, 
Technical Specifications, General Provisions, Special Provisions, or conditions to be overcome, 
be plead.  On the basis of Plans, Technical Specifications, General and Special Provisions, each 
Addendum (if any) and the forms of Contract and Bond proposed for use, the undersigned 
proposes to furnish all the necessary equipment, materials, machinery, tools, apparatus, and 
other means of construction, and labor, to do all the work in the manner specified and to finish 
the entire project within the time hereinafter proposed, and to accept, as full compensation 
therefore, the sum of the various products obtained by multiplying each unit price, herein bid 
for the work or materials on the attached Price Sheet, by the quantity thereof actually 
incorporated in the complete project, as determined by the Public Works Director.  The 
undersigned understands that the quantities mentioned herein are approximate only and are 
subject to increase or decrease and hereby proposes to perform all quantities of work as either 
increased or decreased, in accordance with the provisions of the Specifications, at the unit price 
bid in the attached Price Sheet. 
 
The undersigned further proposes to perform all extra work that may be required on the basis 
provided in the Specifications and to give such work personal attention and to secure 
economical performance. 



Page 74 of 94 
 

 

Invitation for Bids No. 031416 
TIMBER REGION ASPHALT PATCHING PROJECT   

 
Proposal  continued… 
 

The undersigned further proposes to execute the Contract Agreement and furnish 
satisfactory Bonds within ten (10) calendar days from the date of Notice of Award, time being 
of the essence.  The undersigned further proposes to begin work as specified in the contract 
attached hereto, and to complete the work within thirty (30) Calendar Days from the 
commencement date as specified on the Notice to Proceed, and maintain at all times a 
Payment Bond and Performance, Labor and Material Bonds, approved by the Public Works 
Director, in an amount equal to one hundred (100) percent of the total bid.  These bonds shall 
serve not only to guarantee the completion of the work on the part of the undersigned, but also 
to guarantee the excellence of both workmanship and material and the payment of all 
obligations incurred, until the work is finally accepted and the provisions of the Plans, Standard 
Specifications and Special Provisions fulfilled. 
 

A Proposal Guaranty in the amount and character named in the Call for Bids is enclosed 
amounting to not less than ten (10) percent of the total bid, which Proposal Guaranty is 
submitted as a guaranty of the good faith of the bidder and that the bidder will enter into 
written contract, as provided, to do the work, if successful in securing the award thereof, and it 
is hereby agreed that if at any time other than as provided in the Proposal requirements and 
conditions the undersigned should withdraw this Proposal, or if the Proposal is accepted and 
there should be failure on the part of the undersigned to execute the Contract and furnish 
satisfactory Bond as herein provided, Gila County, in either of such events, shall be entitled and 
is hereby given the right to retain the said Proposal Guaranty as liquidated damages. 
 
If by a Corporation: 
 
(SEAL) 
 
Corporate Name:             
 
Corporate Address:             
 
Incorporated under the laws of the State of :         
 
By (Signature):         Date:      
 
President:              
 
Secretary:               
 
Treasurer:              
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Proposal  continued… 

 
 
If by a Firm or Partnership: 
 
 
Firm or Partnership Name:            
 
Firm or Partnership Address:           
 
By (Signature):         Date:      
 
Name and Address of Each Member:           
 
              
 
              
 
              
 
              
 
 
If by an Individual: 
 
Signature:          Date:       
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PRICE SHEET (PS-1 to PS-2) 
 

TIMBER REGION ASPHALT PATCHING PROJECT 
GILA COUNTY, ARIZONA 

 
 
We agree to provide all work and material necessary to complete the project as shown on the 
plans and specifications for the following Contract Price: 
   
 
Firm Name:   _____________________________________________________________ 
 
 
TOTAL CONTRACT PRICE, for the sum of $ _____________________________________ 
 
 
WRITTEN TOTAL CONTRACT PRICE 
 
_______________________________________________________________________Dollars  
 
and __________________________ Cents. 
 
 
This Contract Price is based upon the Bidder’s quantities and unit prices tabulated on Page PS-1 
of the Proposal. The Bidder agrees that the Contract Price will be payment in full for all work 
shown on the plans and described in the Contract Documents. 
 
Any authorized increases or decreases to the work shall be authorized by Change Order. The 
Contract Price shall be increased or decreased by the amount of work or material increased or 
decreased at the following Bid Unit Prices. 
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PRICE SHEET (PS-1) 

 
 

 

TIMBER REGION ASPHALT PATCHING PROJECT 
Bid 031416 

 
  Quantity      Unit         Description                           Unit Price                 Extension 
 
   3,057          SQ. YD.    Asphaltic Concrete Patch      $________               $_____________               
 
                                  TOTAL BID IN WORDS $ ________________________________  
 
*Price to include all applicable taxes and required fees. 
               No tax shall be levied against labor.  Payment will be made based on actual 

quantities.    
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 SURETY (BID) BOND (BB-1) 
 (Penalty of this bond must not be less than 10% of the bid amount) 

 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned  , 
 
as Principal, hereinafter called the Principal, and     _____________________________________________, 
            
a corporation duly organized under the laws of the State of  , 
 
as Surety, hereinafter called the Surety, holding a certificate of authority to transact surety business in this State 
issued by the Director of the Department of Insurance, are held and firmly bound unto Gila County as Obligee, 
hereinafter called the Obligee, in the sum of ten percent (10%) of the amount bid, submitted by Principal to Gila 
County for the work described below, for the payment of which sum well and truly to be made, the said Principal 
and the said Surety bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
WHEREAS, the Principal is herewith submitting its proposal for: 
 
 BID NO. 031416, TIMBER REGION ASPHALT PATCHING PROJECT 
 
NOW THEREFORE, if the Obligee, acting by and through its Public Works Director, accepts the proposal of the 
Principal and the Principal shall enter into contract with the Obligee in accordance with the terms of such proposal, 
and give such bonds and certificates of insurance as may be specified in the contract documents with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into such contract and 
give such bonds and certificates of insurance, if the Principal shall pay to the Obligee the difference not to exceed 
the penalty of the bond between the amount specified in the proposal and such larger amount for which the 
Obligee may in good faith contract with another party to perform the work covered by the proposal then this 
obligation is void.  Otherwise, it remains in full force and effect provided, however, that this bond is executed 
pursuant to the provisions of ARS '34-201, and all liabilities on this bond shall be determined in accordance with 
the provisions of the section to the extent as if it were copied at length herein. 
 
IN WITNESS WHEREOF, we hereunto set our hands and seals: 
 
 

 
Principal Surety 
 

 
By By Attorney-in-Fact 
 

 
Title Address, Attorney-in-Fact 

Subscribed and sworn to before me 
this ____ day of __________, 20____ 

 
My commission expires: __________ 

 
 

Notary Public 
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GILA COUNTY 

QUALIFICATION AND CERTIFICATION FORM (QC-1 TO QC-2) 
 
Purpose 
 
This exhibit shall serve as a requirement to enable the evaluation team to assess the 
qualifications of Contractors under consideration for final award. 
 
The information may or may not be a determining factor in award. 
 
Contract Number 031416-TIMBER REGION ASPHALT PATCHING PROJECT 
 
The applicant submitting this Bid warrants the following: 
 
1. Name, Address, and Telephone Number of Principal Contractor: 

 ________________________________________________________________________ 

 ________________________________________________________________________ 

 ________________________________________________________________________ 
 
2. Has Contractor (under its present or any previous name) ever failed to complete a 

contract? 
________Yes    ________No.   If “Yes, give details, including the date, the contracting 
agency, and the reasons Contractor failed to perform, in the narrative part of this 
Contract. 

 
3. Has Contractor (under its present or any previous name) ever been disbarred or 

prohibited from competing for a contract?  ________Yes   ________No.   If “Yes”, give 
details, including the date, the contracting agency, the reasons for the Contractors 
disqualification, and whether this disqualification remains in effect, in the narrative part 
of this Contract. 

 
4. Has a contracting agency ever terminated a contract for cause with Contractor (under 

your firm’s present or any previous name)?  ________Yes   ________No.   If “Yes”, give 
details including the date, the contracting agency, and the reasons Contractor was 
terminated, in the narrative part of this Contract.  

 
5. Contractor must also provide at least the following information:   

a. A brief history of the Contractors Firm. 
b. A Cost Proposal shall be submitted on the Price Sheet, attached hereon and 

made a full part of this contract by this reference. 
c. A list of previous and current customers, which are considered identical or 

similar to the Scope of Work described herein; shall be submitted on the 
Reference List, attached hereon and made a full part of this contract by this 
reference. 
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d. List of any subcontractors (if applicable) to be used in performing the service must 

accompany the Proposal.  The subcontractors Arizona ROC, contact name and phone # 

must be included. 

e. List the specific qualifications the Contractor has in supplying the specified 
services. 

f. Gila County reserves the right to request additional information. 
 
6.  Contractor Experience Modifier (e-mod) Rating in Arizona: _______________________ 

A method the National Council on Compensation Insurance (NCCI) uses to measure a 
business’ computed loss ratio and determine a factor, which when multiplied by 
premium, can reward policyholders with lower losses.  E-mod rate may be a 
determining factor in bid award. 
 

7. Current Arizona Contractor License Number:  __________________________________ 
 
 
 
 
 
 
 
 
 
 

___________________________________________ 
      Signature of Authorized Representative 
 
 

     
 _______________________________________________ 

      Printed Name 
 
 

     _______________________________________________ 
      Title 
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GILA COUNTY 

REFERENCE LIST (RL-1) 
 
These references are required to enable the evaluation team to assess the qualifications of the 
Contractor under consideration for final award.  The information may be a determining factor in award. 
 
References 
Please list a minimum of four (4) references for projects of similar size and scope as this Invitation for 
Bids during the past twelve (12) months, in or as close to Gila County as possible. 

 

 
1. Company:           

Contact:           

Phone:            

Address:           
 

2. Company:           

Contact:           

Phone:           

Address:           
 

3. Company:           

Contact:           

Phone:           

Address:           
 

4. Company:           

Contact:           

Phone:           

Address:           

 
 

________________________________________ 
           Name of Business 
 

________________________________________ 
           Signature of Authorized Representative 
 

________________________________________ 
           Title 
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AFFIDAVIT BY CONTRACTOR (ANC-1) 
CERTIFYING THAT THERE WAS NO COLLUSION 

IN BIDDING FOR CONTRACT 
 
STATE OF ARIZONA  ) 

)ss 
COUNTY OF:   ) 
 
____________________________________________________________________________________                                          
(Name of Individual) 
being first duly sworn, deposes and says: 
 
That he is ____________________________________________________________________________ 
                                                  (Title)  
of_______________________________________________________________________________  and 
                                           (Name of Business) 
 
That he is properly prequalified by Gila County for bidding on BID NO. 031416, TIMBER REGION 
ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA and, 
 

That pursuant to Section 112 (C) of Title 23 USC, he certifies as follows: 
 

That neither he nor anyone associated with the said ___________________________________  
 
____________________________________________________________________________________ 
                                                 (Name of Business) 
 
has, directly or indirectly entered into any agreement, participated in any collusion or otherwise taken 
any action in restraint of free competitive bidding in connection with the above mentioned project. 
 
 
 
       ____________________________________________ 

Name of Business 
 

____________________________________________  
By 

 
____________________________________________ 
Title 

 
 
 
 
Subscribed and sworn to before me this ___________ day of ________________________, 20_______. 
 
______________________________________               My Commission expires: 
Notary Public 
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GILA COUNTY 
CERTIFICATION:  INTENTIONS CONCERNING SUBCONTRACTING (SC-1) 

 
 
At the time of the submission of Invitation for Bid No. 031416, TIMBER REGION ASPHALT 
PATCHING PROJECT, my intention concerning subcontracting a portion of the work is as 
indicated below.   
 
In indicating that it is my intention to subcontract a portion of the work, this will acknowledge 
that such subcontractors will be identified and approved by the County prior to award of 
contract; and that documentation, such as copies of letters, requests for quotations, etc., 
substantiating the actions taken and the responses to such actions is on file and available for 
review. 
 

 

 

 Yes     it is my intention to subcontract a portion of the work. 

 

 No       it is not my intention to subcontract a portion of the work. 

 
 
 
 
 
 
 
 
 
 

_________________________________________ 

       Name of Business 

 

_________________________________________ 

       Signature of Authorized Representative 

 

_________________________________________ 

       Title 
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BIDDERS CHECKLIST (CK-1) 
 
NOTICE IS HEREBY GIVEN that all Bid Documents shall be completed and executed and 
submitted with this bid. If bidder fails to complete and execute any portion of the Bid 
Documents, this bid will be determined to be "non-responsive" and rejected. 
 
    CHECKLIST: 
 

REQUIRED DOCUMENT COMPLETED AND EXECUTED 

   Proposal ____________ 

   Price Sheet ____________ 

   Surety (Bid) Bond ____________  

   Qualification & Certification Form ____________ 

   Reference List ____________ 

   Affidavit of Non-Collusion ____________ 

   Subcontractor Certification ____________ 

   Contract ____________ 

   Bidders Checklist & Addenda Acknowledgment ____________   

      

---------------------------------------------------------------------------------------------------------------------------- 
    ACKNOWLEDGMENT OF RECEIPT OF ADDENDA: 
 

              #1    #2    #3    #4    #5  
          Initials and 
                  Date                          
 
 
          Signed and dated this ____________ day of____________________, 2016. 
 

                                       
__________________________________________ 

                                       CONTRACTOR: 
                                       
__________________________________________ 

                                       BY: 
 
Each proposal shall be sealed in an envelope addressed to Gila County Procurement Department and 
bearing the following statement on the outside of the envelope: Proposal to Construct: TIMBER REGION 
ASPHALT PATCHING PROJECT, Gila County, Arizona, Bid No. 031416. All proposals shall be filed at Gila 
County Procurement, 1400 E. Ash St., Globe, AZ 85501, on or before Wednesday, May 18, 2016. 
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GILA COUNTY 
CONTRACT NO. 031416 (C-1 TO C-7) 

 
 

THIS AGREEMENT, made and entered into this _______ day of _________________, 
2016, by and between Gila County, a political subdivision of the State of Arizona, party of the 
first part, hereinafter designated the OWNER, and ______________________ of the City of 
________________, County of _________________, State of Arizona, party of the second part, 
hereinafter designated the CONTRACTOR.   
 
 

WITNESSETH:  That the said Contractor, for and in consideration of the sum to be paid 
him by the said Owner, in the manner and at the time hereinafter provided, and of the other 
covenants and agreements herein contained, and under the penalties expressed in the bond 
hereto attached, hereby agrees, for himself, his heirs, administrators, successors, and assigns as 
follows: 
 
 

ARTICLE I - SCOPE OF WORK:  The Contractor shall furnish any and all plant materials, 
labor, construction equipment, and services, required for performing all work for construction 
for Bid No. 031416, TIMBER REGION ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA in 
accordance with the plans and these specifications, and to completely and totally construct the 
same and install the material herein for the Owner, in a good and workmanlike and substantial 
manner and to the satisfaction of the Owner through its Engineers and under the direction and 
supervision of the Engineer, or his properly authorized agents and strictly pursuant to and in 
conformity with the Specifications prepared by the Engineers for the Owner, and with such 
modifications of the same and other documents that may be made by the Owner through the 
Engineer, or his properly authorized agents, as provided herein. Once the Bid has been awarded 
the bid number 031416 will become the Contract Number. 
 
 

ARTICLE II - CONTRACT DOCUMENTS: The attached “Call for Bids”, “Special Provisions”, 
“Proposal”, “Price Sheet”, “Bid Bond”, “Qualification & Certification Forms”, “Reference List”, 
“Affidavit of Non-Collusion”, “Subcontractor Certification”, “Employment Laws 
Acknowledgment”, “Checklist & Addenda Acknowledgment”, “Performance Bond”, “Labor and 
Materials Bond”, “Contract Performance Bond”, and Plans thereto, if any, are by this reference 
made a part of this Contract to the same extent as if set forth herein in full.  In the event of any 
conflict or any inconsistency in the documents, controlling weight shall be assigned in the 
following order: the Contract; the Special Provisions; all other documents.  The Contract is 
considered invalid unless signed by the Gila County Board of Supervisors. 

 
 

ARTICLE III – SAFETY AND LOSS CONTROL:  The Gila County Safety and Loss Control booklet 
must be read and signed by all working at the job site. 
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Contract continued… 

 
ARTICLE IV – INDEMNIFICATION CLAUSE:  The Contractor agrees to indemnify and save 

harmless the County of Gila, its officers, agents and employees, and any jurisdiction or agency 
issuing permits for any work included in the project, their officers, agents and employees, 
hereinafter referred to as indemnitee, from all suits and claims, including attorney's fees and 
cost of litigation, actions, loss, damage, expense, cost or claims of any character or any nature 
arising out of the work done in fulfillment of the terms of this Contract or on account of any act, 
claim or amount arising or recovered under workers' compensation law or arising out of the 
failure of the Contractor to conform to any statutes, ordinances, regulation, law or court 
decree.  It is agreed that the Contractor will be responsible for primary loss investigation, 
defense and judgment costs where this contract of indemnity applies.  In consideration of the 
award of this contract, the Contractor agrees to waive all rights of subrogation against the 
County, its officers, officials, agents and employees for losses arising from the work performed 
by the Contractor for the County. 

 
ARTICLE V – INSURANCE REQUIREMENTS: Contractor and subcontractors shall procure 

and maintain until all of their obligations have been discharged, including any warranty periods 
under this Contract are satisfied, insurance against claims for injury to persons or damage to 
property which may arise from or in connection with the performance of the work hereunder 
by the Contractor, his agents, representatives, employees or subcontractors.   
 
The insurance requirements herein are minimum requirements for this Contract and in no way 
limit the indemnity covenants contained in this Contract. 
 
The County in no way warrants that the minimum limits contained herein are sufficient to 
protect the Contractor from liabilities that might arise out of the performance of the work 
under this Contract by the Contractor, his agents, representatives, employees, or 
subcontractors.  Contractor is free to purchase such additional insurance as may be determined 
necessary. 

 
A. MINIMUM SCOPE AND LIMITS OF INSURANCE - Contractor shall provide coverage with 

limits of liability not less than those stated below: 
 

 1. Commercial General Liability – Occurrence Form 
Policy shall include bodily injury, property damage, broad form contractual liability 
and XCU coverage. 

 General Aggregate                                                                          $2,000,000 

 Products – Completed Operations Aggregate                           $1,000,000 

 Personal and Advertising Injury                                                   $1,000,000 

 Each Occurrence                                                                             $1,000,000 
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a. The policy shall be endorsed to include the following additional insured 
language: "The County of Gila shall be named as an additional insured with 
respect to liability arising out of the activities performed by, or on behalf of the 
Contractor". 

 
2. Automobile Liability 

Bodily injury and property damage for any owned, hired, and non-owned vehicles used in the 
performance of this Contract. 

  Combined Single Limit (CSL)                                                              $1,000,000 

a. The policy shall be endorsed to include the following additional insured language: 
"The County of Gila shall be named as an additional insured with respect to 
liability arising out of the activities performed by, or on behalf of the Contractor, 
including automobiles owned, leased, hired or borrowed by the Contractor". 

 
3. Worker's Compensation and Employers' Liability 

 Workers' Compensation Statutory 
 Employers' Liability  

 Each Accident $100,000 
 Disease – Each Employee $100,000 
 Disease – Policy Limit $500,000 

a. Policy shall contain a waiver of subrogation against the County of 
Gila. 

 
B. ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be endorsed to 

include, the following provisions: 

1. On insurance policies where the County of Gila is named as an additional insured, the 
County of Gila shall be an additional insured to the full limits of liability purchased by 
the Contractor even if those limits of liability are in excess of those required by this 
Contract. 

2. The Contractor's insurance coverage shall be primary insurance and non-contributory 
with respect to all other available sources. 

3. Coverage provided by the Contractor shall not be limited to the liability assumed 
under the indemnification provisions of this Contract. 

 
C. NOTICE OF CANCELLATION:  Each insurance policy required by the insurance provisions of 

this Contract shall provide the required coverage and shall not be suspended, voided, 
canceled, reduced in coverage or endorsed to lower limits except after thirty (30) days 
prior written notice has been given to the County.  Such notice shall be sent directly to 
Jeannie Sgroi, Contracts Administrator, 1400 E. Ash St., Globe, AZ 85501 and shall be 
sent by certified mail, return receipt requested. 
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D. ACCEPTABILITY OF INSURERS:  Insurance is to be placed with insurers duly licensed or 

approved unlicensed companies in the state of Arizona and with an “A.M. Best” rating of 
not less than B+ VI.  The County in no way warrants that the above-required minimum 
insurer rating is sufficient to protect the Contractor from potential insurer insolvency. 

 
E. VERIFICATION OF COVERAGE:  Contractor shall furnish the County with certificates of 

insurance (ACORD form or equivalent approved by the County) as required by this 
Contract.  The certificates for each insurance policy are to be signed by a person 
authorized by that insurer to bind coverage on its behalf. 

 
 All certificates and endorsements are to be received and approved by the County before 

work commences.  Each insurance policy required by this Contract must be in effect at or 
prior to commencement of work under this Contract and remain in effect for the duration 
of the project.  Failure to maintain the insurance policies as required by this Contract or to 
provide evidence of renewal is a material breach of contract. 

 
 All certificates required by this Contract shall be sent directly to Jeannie Sgroi, Contracts 

Administrator, 1400 E. Ash St., Globe, AZ 85501.  The County project and contract 
number and project description shall be noted on the certificate of insurance.  The County 
reserves the right to require complete, certified copies of all insurance policies required 
by this Contract at any time.  

 
F. SUBCONTRACTORS:  Contractors’ certificate(s) shall include all subcontractors as 

additional insureds under its policies or Contractor shall furnish to the County separate 
certificates and endorsements for each subcontractor.  All coverage’s for subcontractors 
shall be subject to the minimum requirements identified above. 

 
G. APPROVAL:  Any modification or variation from the insurance requirements in this 

Contract shall be made by the County Attorney, whose decision shall be final.  Such action 
will not require a formal Contract amendment, but may be made by administrative action. 

 
ARTICLE VI - TIME OF COMPLETION:  The Contractor further covenants and agrees, at 

his own proper cost and expense, to do all work and furnish all materials, labor, construction 
equipment, and services for performing all of the work for construction of said improvements 
and to completely construct the same and install the material therein, as called for by this 
agreement free and clear of all claims, liens, and charges whatsoever, in the manner and under 
the conditions specified within the time, or times, stated in the Proposal. 
 
Work on this project shall start within no later than ten (10) Days of the commencement date 
on the Notice To Proceed, and shall be completed within the following limits: 
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SCHEDULE: 

For construction in the contract documents, the project shall be completed within 30 Calendar 
Days of the commencement date as specified on the Notice To Proceed. 
 
It is expressly understood and agreed that in case of failure on the part of the Contractor, for 
any reason, except with the written consent of the Engineer, to complete the work to the 
satisfaction of the Engineer and within the aforesaid time limits, the Owner may deduct from 
any money due, or which may become due the Contractor, as liquidated damages, an amount 
as fixed by the following schedule: 
 

  WORK ITEM                DAILY CHARGE PER CALENDAR DAY 

All work not complete within the                            $350.00 
above specified time after start of 
work. 
 
If no money shall be due the Contractor, the Owner shall have a cause of action to recover 
against the Contractor in a court of competent jurisdiction, liquidated damages as fixed by the 
above schedule; said deduction to be made, or said sum to be recovered, not as a penalty, but 
as liquidated damages; provided, however, that upon receipt of written notice from the 
Contractor, of the existence of causes, as herein provided, over which said Contractor has no 
control and which must delay the completion of the said work or any delay occasioned by the 
Owner, the Engineer may extend the period hereinafter specified for the completion of said 
work in accordance with the specifications and in such case, the Contractor shall become liable 
for said liquidated damages for delays commencing from date said extension period shall 
expire. 
 

ARTICLE VII - CANCELLATION:  This agreement is subject to cancellation pursuant to 
A.R.S. §38-511 and GENERAL PROVISION 108-10 DEFAULT AND TERMINATION OF CONTRACT. 
 
 

ARTICLE VIII - PAYMENTS:  The Contractor shall make an estimate of the work 
performed during the preceding month and submit the same to the Engineer for checking.  On 
or before thirty (30) days after the certified and approved estimate of the work is received by 
the Owner, the Owner shall pay to the Contractor ninety percent (90%) of the value of said 
work in place, as approved by the Engineer.  The balance of ten percent (10%) of the estimate 
shall be retained by the Owner until the time of final payment and acceptance of said work, as 
per A.R.S. §34-221(A)(2). 

 
 
 



Page 90 of 94 
 

Invitation for Bids No. 031416 
TIMBER REGION ASPHALT PATCHING PROJECT   

 
Contract continued… 

 

ARTICLE IX – LAWS AND ORDINANCES:  This agreement shall be enforced under the laws of the 
State of Arizona.  The Contractor shall maintain in current status all Federal, State, and Local 
licenses and permits required for the operation of the business conducted by the Contractor.   
 
The Contractor shall comply with the applicable provisions of the Americans with Disabilities 
Act (Public Law 101-336, 42 U.S.C. 12101-12213) and applicable Federal regulations under the 
Act. 
 
 

ARTICLE X – LEGAL ARIZONA WORKERS ACT COMPLIANCE:  Contractor hereby warrants 
that it will at all times during the term of this Contract  comply with all federal immigration laws 
applicable to Contractor’s employment of its employees, and with the requirements of A.R.S. § 
23-214 (A) (together the “State and Federal Immigration Laws”).  Contractor shall further 
ensure that each subcontractor who performs any work for Contractor under this contract 
likewise complies with the State and Federal Immigration Laws. 
  
County shall have the right at any time to inspect the books and records of Contractor and any 
subcontractor in order to verify such party’s compliance with the State and Federal Immigration 
Laws.   

 
Any breach of Contractor’s or any subcontractor’s warranty of compliance with the State and 
Federal Immigration Laws, or of any other provision of this section, shall be deemed to be a 
material breach of this Contract subjecting Contractor to penalties up to and including 
suspension or termination of this Contract. If the breach is by a subcontractor, and the 
subcontract is suspended or terminated as a result, Contractor shall be required to take such 
steps as may be necessary to either self-perform the services that would have been provided 
under the subcontract or retain a replacement subcontractor, (subject to County approval if 
MWBE preferences apply) as soon as possible so as not to delay project completion.   
  
Contractor shall advise each subcontractor of County’s rights, and the subcontractor’s 
obligations, under this Article by including a provision in each subcontract substantially in the 
following form: 
  
“Subcontractor hereby warrants that it will at all times during the term of this contract comply 
with all federal immigration laws applicable to Subcontractor’s employees, and with the 
requirements of A.R.S. §23-214 (A). Subcontractor further agrees that County may inspect the 
Subcontractor’s books and records to insure that Subcontractor is in compliance with these 
requirements.  Any breach of this paragraph by Subcontractor will be deemed to be a material 
breach of this contract subjecting Subcontractor to penalties up to and including suspension or 
termination of this contract.”  
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 Any additional costs attributable directly or indirectly to remedial action under this Article shall 
be the responsibility of Contractor.  In the event that remedial action under this Article results 
in delay to one or more tasks on the critical path of Contractor’s approved construction or 
critical milestones schedule, such period of delay shall be deemed excusable delay for which 
Contractor shall be entitled to an extension of time, but not costs. 
 
IN WITNESS WHEREOF, three (3) identical copies of this contract, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the parties hereinabove 
named, on the date and year first above written.  
 
In return for the performance of this Contract by the Contractor, the Owner agrees to pay the 
amount of _$______________________ INCLUDING ALL APPLICABLE TAXES through a 
payment schedule as described in the Contract documents and as may be modified and 
executed by change orders and by final quantities. 

The Contractor agrees that this contract, as awarded, is for the following work, and 
understands that payment for the total work will be made on the basis of the indicated 
amount(s), as bid in the Proposal and attached Price Sheet for:  
 
 TIMBER REGION ASPHALT PATCHING PROJECT 
 CONTRACT NO. 031416 
 
OWNER:  CONTRACTOR: 
 
GILA COUNTY BOARD OF SUPERVISORS 
 
__________________________________________         _______________________________________ 
Michael A. Pastor, Chairman, Board of Supervisors         Contractor Signature 
 

     
_______________________________________ 

     Print Name 
                                 

ATTEST:                                                                                       _______________________________________ 
                                                                           Witness (If Contractor is Individual) 
 
_____________________________________ 
Marian Sheppard, Clerk of the Board  
 
 
APPROVED AS TO FORM: 
 
______________________________________ 
Jefferson R. Dalton, Deputy Gila County Attorney, Civil Bureau Chief 
for Bradley D. Beauchamp, County Attorney 
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STATUTORY PERFORMANCE BOND (CPB-1) 

PURSUANT TO TITLE 34, CHAPTER 2, ARTICLE 2 OF 
THE ARIZONA REVISED STATUTES 

(PENALTY OF THIS BOND MUST BE 100% OF CONTRACT AMOUNT) 
 

KNOW ALL MEN BY THESE PRESENTS: 
 
That, 
___________________________________________________________________________________________ 
 
______________________________________________________,  (hereinafter called the Principal), as Principal,  
  
and 
_____________________________________________________________________________________________ 
(hereinafter called Surety), a corporation duly organized and existing the laws of the State of  
 
_____________________________________________ with its principal office in the city of 
___________________________ holding a certificate of authority to transact surety business in Arizona issued by 
the Director of the Department of Insurance, as Surety, are held and firmly bound unto Gila County (hereinafter 
called the Obligee) in the amount of (100% OF CONTRACT 
AMOUNT)____________________________________________ dollars ($_________________), for the payment 
whereof, the said Principal and Surety bind themselves, and their heirs, administrator, executors, successors, and 
assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has agreed to enter into a certain contract with the Obligee for: TIMBER REGION 
ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA, which contract is hereby referred to and made a part 
hereof as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal shall faithfully 
perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said contract during the 
original term of said contract and any extension thereof, with or without notice to the Surety, and during the life of 
any guaranty required under the contract, and shall also perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be 
made, notice of which modifications to the Surety being hereby waived; then the above obligation shall be void, 
otherwise to remain in full force and effect; 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 
2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the 
provisions of said Title, Chapter and Article, so the extent as if they were copied at length herein. 

The prevailing party in a suit on this bond shall recover as a part of the judgment such reasonable 
attorneys' fees as may be fixed by a judge of the court. 

 
Witness our hands this __________ day of __________________________, 2016. 

 
          
Principal      Seal  
  
              
Surety       Seal  By: 
 
              
Agency of Record       By: 
 
              
Arizona Countersignature       Agency Address 
 
         
Address 
 
         
Phone Number 
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STATUTORY LABOR AND MATERIALS BOND (LMB-1) 

PURSANT TO TITLE 34, CHAPTER 2, ARTICLE 2 OF 
THE ARIZONA REVISED STATUTES 

(PENALTY OF THIS BOND MUST BE 100% OF CONTRACT AMOUNT) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That, 
___________________________________________________________________________________________ 
 
______________________________________________________,  (hereinafter called the Principal), as Principal,  
 and 
_____________________________________________________________________________________________ 
(hereinafter called Surety), a corporation duly organized and existing the laws of the State of  
 
_____________________________________________ with its principal office in the city of 
___________________________ holding a certificate of authority to transact surety business in Arizona issued by 
the Director of the Department of Insurance, as Surety, are held and firmly bound unto Gila County (hereinafter 
called the Obligee) in the amount of (100% of Contract Amount)______________________________________ 
dollars ($_________________), for the payment whereof, the said Principal and Surety bind themselves, and their 
heirs, administrator, executors, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has agreed to enter into a certain contract with the Obligee for: TIMBER REGION 
ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA, which contract is hereby referred to and made a part 
hereof as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal shall faithfully 
perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said contract during the 
original term of said contract and any extension thereof, with or without notice to the Surety, and during the life of 
any guaranty required under the contract, and shall also perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be 
made, notice of which modifications to the Surety being hereby waived; then the above obligation shall be void, 
otherwise to remain in full force and effect; 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 
2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the 
provisions of said Title, Chapter and Article, so the extent as if they were copied at length herein. 

The prevailing party in a suit on this bond shall recover as a part of the judgment such reasonable 
attorneys' fees as may be fixed by a judge of the court. 

 
Witness our hands this __________ day of __________________________, 2016. 

 
          
Principal      Seal  
  
              
Surety       Seal  By: 
 
              
Agency of Record       By: 
 
              
Arizona Countersignature       Agency Address 
 
         
Address 
 
         
Phone Number 
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GILA COUNTY 
CONTRACT PERFORMANCE WARRANTY (CPW-1) 

 
 
 
 
I, _______________________________________________________, representing 
 
_____________________________________________________ (company name) 
 
do hereby warranty the work performed for the:  
 
 
 
TIMBER REGION ASPHALT PATCHING PROJECT, GILA COUNTY, ARIZONA,  
 
for a period of two (2) years from completion of said work.   
 
Said work shall be free from defects which would cause the work not to perform in its intended 
manner. 
 
 
 
 
 
___________________________________________________________________ 
(Officer, Partner, Owner)                             Date 
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(REFERENCED STANDARD DETAILS) 





 

 

APPENDIX B 
(PATCHING LOCATIONS) 



APPENDIX B

TIMBER REGION ASPHALT PATCHING LOCATIONS

LENGTH WIDTH AREA
LOCATION (FT) (FT) (SQ YD)
COLCORD RD - A 36 10 40.00
COLCORD RD - B 171 30 570.00
COLCORD RD - C 30 6 20.00
FS512 RD - A 25 15 41.67
FS512 RD - B 12 15 20.00
FS512 RD - C 18 9 18.00
FS512 RD - D 31 10 34.44
FS512 RD - E 25 9 25.00
FS512 RD - F 18 9 18.00
FS512 RD - G 18 8 16.00
FS512 RD - H 20 12 26.67
FS512 RD - I 45 9 45.00
FS512 RD - J 33 12 44.00
FS512 RD - K 85 11 103.89
HUNTER CRK - A 640 24 1,706.67
HUNTER CRK - B 30 15 50.00

SUBTOTAL 2,779.33
10% OF TOTAL 277.93

TOTAL 3,057.27



 

 

APPENDIX C 
(PATCHING LOCATION MAPS) 
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